
 
 

 

 
ELIGIBILITY, TECHNICAL, AND FINANCIAL REQUIREMENTS SHOULD BE 
APPROPRIATELY SIGNED AND PROPERLY TABBED AS FOLLOWS: 

 

Class “A” Documents: 

 

 

 

TAB A             

 Registration certificate from the Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives, or any proof of such registration as 

stated in the BDS; 

 Mayor’s permit issued by the city or municipality where the principal place of business 

of the prospective bidder is located; and 

 Audited financial statements, stamped “received” by the Bureau of Internal Revenue 

(BIR) or its duly accredited and authorized institutions, for the preceding calendar year, 

which should not be earlier than two (2) years from bid submission 

 

TAB B                   Statement of all its on-going government and private contracts,  

                               including contracts awarded but not yet started, if any, whether similar  

                               or not similar in nature and complexity to the contract to be bid;  

 

                                     Sec IX Bidding Forms (SF-INFR-15) 

       This statement shall be supported with:  

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Certificate of Good Standing (No slippage delay). 

 All spaces should be filled up with correct information. 

 

    Statement of the Bidder’s Single Largest Completed Contract (SLCC)   

    similar to the contract to be bid, in accordance with ITB Clause 5.4. 

 

Note: Similar project refers to at least four (4) – storey building w/ passenger elevator costing at least 

fifty percent (50%) of the ABC or   ₱ 60,749,511.49. 

 

                                     Sec IX Bidding Forms (SF-INFR-15) 

       This statement shall be supported with:  

 

 Program of Works (SLCC) 

 Notice of Award or Notice to Proceed or Contract issued by the owners. 

 Owner’s Certificate of Final Acceptance; or the Constructors Performance 

Evaluation Summary (CPES) Final Rating or the Certificate of Completion, 

must be satisfactory 

 All spaces should be filled up with correct information. 

 

TAB C                Valid Philippine Contractors Accreditation Board (PCAB) License at least: 
                              Size Range – Large A,  License Category- AA 
TAB D                NFCC computation in accordance with ITB Clause 5.5  

Class “B” Documents: If applicable, Joint Venture Agreement in accordance with RA 4566. 

 

CHECKLIST OF REQUIREMENTS FOR BIDDERS 

ELIGIBILITY DOCUMENTS’ ENVELOPE 



 

 

Technical Documents: 

 

TAB E             The Bid Security shall be in the form of a Bid Securing Declaration or any   

                          of the following forms and amounts: 

 

1. The amount of not less than ₱ 2,429,980.46 [2% of ABC], if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of credit; 

2. The amount of not less than ₱ 6,074,951.15 [5% of ABC] if bid security is in Surety Bond. 

 

TAB F              Project Requirements, which shall include the following: 
 

 Organizational chart for the contract to be bid; 

 List of contractor’s personnel as stated in the Bid Data Sheet Clause 12.1 (b) (ii.2) 

 List of contractor’s major equipment units, which are owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project. 

 Construction Schedule and S-curve; 

 Manpower Schedule; 

 Detailed Construction Methods; 

 PERT/CPM (network diagram); 

 Equipment/Tools Utilization Schedule; 

 Site Inspection Certificate issued by BulSU; and 

 Contractor’s Confirmation (Construction Specifications) 

 

TAB G            Sworn statement in accordance with Section 25.3 of the IRR of RA 9184  

                         and using the form prescribed in Section IX. Bidding Forms. 

 

 

FINANCIAL DOCUMENTS’ ENVELOPE 

 

TAB H               Duly signed Financial Bid Form 
TAB I                    Duly signed and priced Bill of quantities 

TAB J                    Duly signed and priced Detailed Estimates 

TAB K               Cash Flow by the Quarter and Payment Schedule 
TAB L                Detailed Unit Price Analysis 
TAB M               Back-up quantity computation sheet/tally sheet as programmed 
TAB N                Soft copy in compact disc (CD) of the duly priced Bill of Quantities &   
                            Detailed Estimates using Microsoft Excel 
 
Note: 

1. Each Bidder shall submit one (1) original and three (3) certified photocopies of the first 

(Eligibility/Technical) and second components (Financial) of its bid duly signed and sealed. -Bid Data Sheet 

20.3. 

2. Any missing document in the above mentioned checklist is a ground for outright rejection of the bid. 

3.In case of discrepancies between this checklist and the bidding documents the latter shall prevail. 

4. Any bid submitted after the deadline for submission and receipt of bids prescribed by the BulSU shall 

be declared “Late” and shall not be accepted by the BulSU.  

 

 

 

 

 

 

 



For further information, please refer to: 
The Bulacan State University-BAC Secretariat 
Guinhawa, City of Malolos, Bulacan 3000 
With Telefax No (044) 794-7755 ; (044)919-780099 loc 1053  
Email Address: bulsu.bac1secretariat@bulsu.edu.ph 

 

Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 

 
INVITATION TO BID FOR 

     CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY– PHASE 2  

(INFRA-2018-04) 
 

 

The BULACAN STATE UNIVERSITY (BulSU), through its Bids and Awards Committee (BAC), invites contractors to 

apply for eligibility and bid for the project hereunder described: 
 

Name of Project   :               Continuation of BulSU Seven (7)-Storey E-Library– Phase 2  

Location              :               Bulacan State University (Main Campus), City of Malolos, Bulacan 

Scope of Work                     :               Structural Works for Building from pile cap up to the 5th Floor Slab Level  

                                                               including Columns and Shear Walls for the 6th Floor  

PCAB License                     :            Size Range – Large A,     License Category- AA  

Similar Project                     :               At least four (4) – storey building w/ passenger elevator costing at least fifty percent  

                                                               (50%) of the ABC  

ABC               :               ₱ 121,499,022.97 
Completion Date                  :              240 calendar days 

 
The prospective bidder must have completed a Single Largest Completed Contract (SLCC) that is similar to the 
contract to be bid, and whose value, adjusted to current prices using the PSA consumer price indices, must be at 
least fifty percent (50%) of the ABC to be bid: Provided, however, that contractors under Small A and Small B 
Categories without similar experience on the contract to be bid may be allowed to bid if the cost of such contract is 
not more than the Allowable Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. The Eligibility Check/Screening as well as the Preliminary Examination of Bids shall use 
non-discretionary “pass/fail” criterion. Post-qualification of the lowest calculated bid shall be conducted. 
 
All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Pre-Bidding 
Conference(s), Evaluation of Bids, Post-Qualification and Award of Contract shall be governed by the pertinent 
provisions of R.A. 9184 and its Implementing Rules and Regulations (IRR). 
 
The schedule of activities is listed below: 

Activities Date/Time Venue 

1. Advertisement 
Period 

June 14, 2018 to  
June 21, 2018 

Newspaper of general nationwide circulation 
(The Philippine Star), PhilGEPS 
website(www.philgeps.gov.ph),  BulSU website 
(www.bulsu.edu.ph) and at conspicuous places 
in the premises of BulSU 

2. Issuance of Bid 
Documents 

June 14, 2018 to  
July 4, 2018 

Procurement Office, CSSP Building (near Gate 
4), BulSU Main 

3. Pre-bid Conference 
June 22, 2018 

1:30 p.m. 

Alumni Office, 2nd Floor, BulSU Main Campus, 
City of Malolos, Bulacan 

4. Deadline of 
Submission and 
Opening of Bids 

 
July 4, 2018 (Wednesday) 

1:30 p.m. 

 
 Alumni Office, 2nd Floor, BulSU Main Campus, 
City of Malolos, Bulacan 

 
Bid Documents will be available only to prospective bidders upon payment of a non-refundable amount of FIFTY 
THOUSAND PESOS ONLY (P 50,000.00) to the Bulacan State University Cashier, City of Malolos, Bulacan. 
 
The Bulacan State University assumes no responsibility whatsoever to compensate or indemnify bidders for any 
expenses incurred in the preparation of the bid. Moreover, the Bulacan State University reserves the right to reject 
any or all bid proposal(s) at any time prior to contract award, declare the bidding a failure, or award the contract to 
the bidder whose offer is the most responsive, lowest calculated bid, and most advantageous to the government. 

                                                                                   
 

                                                                                                 
                                                                                                 ROLANDO R. GASPAR, Ph.D. 

                                                                                                           BAC Chairperson, 
Infrastructure and Repairs 



Republic of the Philippines 

BULACAN STATE UNIVERSITY 

City of Malolos, Bulacan 
Tel nos.: (044) 919-7800 loc. 1053/ (044) 794-7755 

 

BIDS AND AWARDS COMMITTEE FOR 

INFRASTRUCTURE AND REPAIRS 

 

 

                                                                                               Project Reference No.: I-2018-04  

                                                                                                Date:                June 14, 2018 

 

INVITATION TO BID FOR 

CONTINUATION OF BULSU SEVEN (7)- STOREY E-LIBRARY-  PHASE 2  

(INFRA-2018-04) 

 

1. The Bulacan State University (BulSU), through the General Fund 2018 intends to apply 

the sum of One Hundred Twenty-One Million Four Hundred Ninety-Nine Thousand 

Twenty Two Pesos and 97/100 (₱ 121,499,022.97) being the Approved Budget for the 

Contract (ABC) to payments under the contract for Continuation of BulSU Seven (7) 

Storey E-Library– Phase 2 (I-2018-04). Bids received in excess of the ABC shall be 

automatically rejected at bid opening. 

 

2. The Bulacan State University (BulSU) now invites bids for Continuation of BulSU 

Seven (7)-Storey E-Library– Phase 2 (I-2018-04).  Completion of the Works is 

required within Two Hundred Forty (240) calendar days upon receipt of Notice to 

Proceed. Bidders should have completed a contract similar to the Project. The description 

of an eligible bidder is contained in the Bidding Documents, particularly, in Section II- 

Instruction to Bidders. 

 
3. Bidding will be conducted through open competitive bidding procedures using a non-

discretionary “pass/fail” criterion as specified in the 2016 Revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) 9184, otherwise known as the “Government 

Procurement Reform Act”. 

 

Bidding is restricted to Filipino citizens/sole proprietorships, cooperatives, and 

partnerships or organizations with at least seventy five percent (75%) interest or 

outstanding capital stock belonging to citizens of the Philippines. 

4. Interested bidders may obtain further information from Bulacan State University and 

inspect the Bidding Documents at the address given below during office hours from 8:00 

a.m. to 6:30 p.m., Tuesday to Friday only (Except on holidays).  

 

The BulSU implemented the four-day workweek beginning on June 19, 2018 wherein 

employees will report for work from Tuesday to Friday as part of the University-wide 

cost cutting measures. 

 



5. A complete set of Bidding Documents may be acquired by interested Bidders on June 

14, 2018 from the address below and upon payment of the applicable fee for the Bidding 

Documents, pursuant to the latest Guidelines issued by the GPPB, in the amount of Fifty 

Thousand Pesos (₱ 50,000.00). 

 

It may also be downloaded free of charge from the website of the Philippine Government 

Electronic Procurement System (PhilGEPS) and the website of the Bulacan State 

University, provided that Bidders shall pay the applicable fee for the Bidding Documents 

not later than July 4, 2018. 

 

6. The Bulacan State University will hold a Pre-Bid Conference on June 22, 2018 (Friday), 

1:30 p.m. at the Alumni Office, 2nd Floor, Bulacan State University, Guinhawa, City of 

Malolos, Bulacan 3000, which shall be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat at the address below on or before July 

4, 2018 (Wednesday), 1:30 p.m.  All Bids must be accompanied by a bid security in any 

of the acceptable forms and in the amount stated in ITB Clause - 18. 

 

Bid opening shall be on July 4, 2018 (Wednesday), 1:30 p.m.  at the Alumni Office, 2nd 

Floor, Bulacan State University, Guinhawa, City of Malolos, Bulacan 3000.  Bids will be 

opened in the presence of the bidders’ representatives who choose to attend at the address 

below. Late bids shall not be accepted. 

 

8. The Bulacan State University reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Section 41 of RA 9184 and its IRR, without thereby incurring any 

liability to the affected bidder or bidders. 

 

9. For further information, please refer to: 

 

ANNE CAMILLE C. BAUTISTA  

Procurement Office (BAC Secretariat Division) 

Bulacan State University  

Guinhawa, City of Malolos, Bulacan 3000 

Tel. No. (044)919-7800 local 1053 or 1054; Fax No. (044) 794-7755  

Email Address: bulsu.bac1secretariat@bulsu.edu.ph 

Website: www.bulsu.edu.ph 

 

 

 
ROLANDO R. GASPAR, Ph.D. 

                        Chairperson 
 BAC Infrastructure and Repairs 

 

 

 

mailto:bulsu.bac1secretariat@bulsu.edu.ph


 

A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction 
of Works, as described in Section VI. Specifications. 

1.2. The name, identification, and number of lots specific to this bidding are 
provided in the BDS. The contracting strategy and basis of evaluation of 
lots is described in ITB Clause 27. 

1.3. The successful Bidder will be expected to complete the Works by the 
intended completion date specified in SCC Clause 1.17. 

2. Source of Funds 

The BULACAN STATE UNIVERSITY has a budget or received funds from the 
Funding Source named in the BDS, and in the amount indicated in the BDS.  It 
intends to apply part of the funds received for the Project, as defined in the 
BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive 
Practices 

3.1. Unless otherwise specified in the BDS, the BULACAN STATE 
UNIVERSITY, as well as bidders and contractors, shall observe the 
highest standard of ethics during the procurement and execution of the 
contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below 
as follows:  

(i) "corrupt practice" means behavior on the part of officials in 
the public or private sectors by which they improperly and 
unlawfully enrich themselves, others, or induce others to 
do so, by misusing the position in which they are placed, 
and includes the offering, giving, receiving, or soliciting of 
anything of value to influence the action of any such official 
in the procurement process or in contract execution; 
entering, on behalf of the BULACAN STATE 
UNIVERSITY, into any contract or transaction manifestly 
and grossly disadvantageous to the same, whether or not 
the public officer profited or will profit thereby, and similar 
acts as provided in Republic Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in 
order to influence a procurement process or the execution 
of a contract to the detriment of the BULACAN STATE 
UNIVERSITY, and includes collusive practices among 



Bidders (prior to or after Bid submission) designed to 
establish bid prices at artificial, non-competitive levels and 
to deprive the BULACAN STATE UNIVERSITY of the 
benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement 
between two or more Bidders, with or without the 
knowledge of the BULACAN STATE UNIVERSITY, 
designed to establish bid prices at artificial, non-
competitive levels; and 

(iv) “coercive practices” means harming or threatening to 
harm, directly or indirectly, persons, or their property to 
influence their participation in a procurement process, or 
affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or 

concealing of evidence material to an administrative 

proceedings or investigation or making false 

statements to investigators in order to materially 

impede an administrative proceedings or 

investigation of the BULACAN STATE 

UNIVERSITY or any foreign government/foreign or 

international financing institution into allegations of 

a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any 

party to prevent it from disclosing its knowledge of 

matters relevant to the administrative proceedings 

or investigation or from pursuing such proceedings 

or investigation; or 

(bb)  acts intended to materially impede the exercise of 

the inspection and audit rights of the BULACAN 

STATE UNIVERSITY or any foreign 

government/foreign or international financing 

institution herein. 

(b) will reject a proposal for award if it determines that the Bidder 
recommended for award has engaged in corrupt or fraudulent 
practices in competing for the Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated 
period of time, to be awarded Contract funded by the Funding 
Source if it at any time determines that the firm has engaged in 
corrupt or fraudulent practices in competing or, or in executing, a 
Contract funded by the Funding Source. 



3.2. Further, the BULACAN STATE UNIVERSITY will seek to impose the 
maximum civil, administrative, and/or criminal penalties available under 
the applicable laws on individuals and organizations deemed to be 
involved in any of the practices mentioned in ITB Clause 3.1 (a). 

3.3. Furthermore, the Funding Source and the BULACAN STATE 
UNIVERSITY reserve the right to inspect and audit records and accounts 
of a contractor in the bidding for and performance of a contract 
themselves or through independent auditors as reflected in the GCC 
Clause 34. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to 
participate in the procurement at hand, without prejudice to the 
imposition of appropriate administrative, civil, and criminal sanctions. A 
Bidder may be considered to have conflicting interests with another 
Bidder in any of the events described in paragraphs (a) through (c) and 
a general conflict of interest in any of the circumstances set out in 
paragraphs (d) through (g) below:  

(a) A Bidder has controlling shareholders in common with another 
Bidder;  

(b) A Bidder receives or has received any direct or indirect subsidy 
from any other Bidder;  

(c) A Bidder has the same legal representative as that of another 
Bidder for purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that 
puts them in a position to have access to information about or 
influence on the bid of another Bidder or influence the decisions 
of the BULACAN STATE UNIVERSITY regarding this bidding 
process;   

(e) A Bidder submits more than one bid in this bidding process. 
However, this does not limit the participation of subcontractors in 
more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of 
the design or technical specifications of the goods and related 
services that are the subject of the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms 
or organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the 
project, if the personnel would be involved in any capacity on the 
same project.  



4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding 
Documents shall be accompanied by a sworn affidavit of the Bidder that 
it is not related to the Head of the BULACAN STATE UNIVERSITY, 
members of the Bids and Awards Committee (BAC), members of the 
Technical Working Group (TWG), members of the BAC Secretariat, the 
head of the Project Management Office (PMO) or the end-user unit, and 
the project consultants, by consanguinity or affinity up to the third civil 
degree. On the part of the Bidder, this Clause shall apply to the following 
persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder 
himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and 
controlling stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and 
controlling shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), 
(c) or (d) of this Clause shall correspondingly apply to each of the 
members of the said JV, as may be appropriate. 

Relationship of the nature described above or failure to comply with this 
Clause will result in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be 
eligible to participate in this Bidding:  

(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and 
of which at least seventy five percent (75%) of the interest 
belongs to citizens of the Philippines; 

(c) Corporations duly organized under the laws of the Philippines, 
and of which at least seventy five percent (75%) of the 
outstanding capital stock belongs to citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two 
(2) or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, 
that, in accordance with Letter of Instructions No. 630, Filipino 
ownership or interest of the joint venture concerned shall be at 
least seventy five percent (75%): Provided, further, that joint 
ventures in which Filipino ownership or interest is less than 



seventy five percent (75%) may be eligible where the structures 
to be built require the application of techniques and/or 
technologies which are not adequately possessed by a 
person/entity meeting the seventy five percent (75%) Filipino 
ownership requirement: Provided, finally, that in the latter case, 
Filipino ownership or interest shall not be less than twenty five 
percent (25%). For this purpose, Filipino ownership or interest 
shall be based on the contributions of each of the members of the 
joint venture as specified in their JVA. 

5.2. The BULACAN STATE UNIVERSITY may also invite foreign bidders 
when provided for under any Treaty or International or Executive 
Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible 
to participate only if they can establish that they (a) are legally and 
financially autonomous, (b) operate under commercial law, and (c) are 
not attached agencies of the BULACAN STATE UNIVERSITY. 

5.4. (a)  The Bidder must have an experience of having completed a Single 
Largest Completed Contract (SLCC) that is similar to this Project, 
equivalent to at least fifty percent (50%) of the ABC adjusted, if 
necessary, by the Bidder to current prices using the Philippine Statistics 
Authority (PSA) consumer price index.  However, contractors under 
Small A and Small B categories without similar experience on the 
contract to be bid may be allowed to bid if the cost of such contract is not 
more than the Allowable Range of Contract Cost (ARCC) of their 
registration based on the guidelines as prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the BULACAN STATE 
UNIVERSITY and the foreign government/foreign or international 
financing institution may agree on another track record requirement, as 
specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described 
in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting 
Capacity (NFCC), which must be at least equal to the ABC to be bid, 
calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the 

value of all outstanding or uncompleted portions of the projects under 

ongoing contracts, including awarded contracts yet to be started 

coinciding with the contract for this Project. 

The values of the domestic bidder’s current assets and current liabilities 

shall be based on the latest Audited Financial Statements (AFS) 

submitted to the BIR. 



For purposes of computing the foreign bidders’ NFCC, the value of the 

current assets and current liabilities shall be based on their audited 

financial statements prepared in accordance with international financial 

reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn 
statement in the form prescribed in Section IX. Bidding Forms as 
required in ITB Clause 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   
Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting 
the implementation of the contract; 

(c) Having made an estimate of the facilities available and needed 
for the contract to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure 
Supplemental/Bid Bulletin/s as provided under ITB Claus 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the 
GoP or any of its agencies, offices, corporations, or LGUs, 
including foreign government/foreign or international financing 
institution whose blacklisting rules have been recognized by the 
GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of 
the bidding requirements is an authentic copy of the original, 
complete, and all statements and information provided 
 therein are true and correct; 

(g) Authorizing the Head of the BULACAN STATE UNIVERSITY or 
its duly authorized representative/s to verify all the documents 
submitted; 

(h) Ensuring that the signatory is the duly authorized representative 
of the Bidder, and granted full power and authority to do, execute 
and perform any and all acts necessary to participate, submit the 
bid, and to sign and execute the ensuing contract, accompanied 
by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 
9184 and its IRR in relation to other provisions of RA 3019;  



(j) Complying with existing labor laws and standards, in the case of 
procurement of services. Moreover, bidder undertakes to: 

(i) Ensure the entitlement of workers to wages, hours of work, 
safety and health and other prevailing conditions of work 
as established by national laws, rules and regulations; or 
collective bargaining agreement; or arbitration award, if 
and when applicable. 

In case there is a finding by the BULACAN STATE 
UNIVERSITY or the DOLE of underpayment or non-
payment of workers’ wage and wage-related benefits, 
bidder agrees that the performance security or portion of 
the contract amount shall be withheld in favor of the 
complaining workers pursuant to appropriate provisions of 
Republic Act No. 9184 without prejudice to the institution 
of appropriate actions under the Labor Code, as amended, 
and other social legislations. 

(ii) Comply with occupational safety and health standards and 
to correct deficiencies, if any.  

In case of imminent danger, injury or death of the worker, 
bidder undertakes to suspend contract implementation 
pending clearance to proceed from the DOLE Regional 
Office and to comply with Work Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor 
clauses under the contract specifying wages, hours of 
work and other benefits under prevailing national laws, 
rules and regulations; or collective bargaining agreement; 
or arbitration award, if and when applicable, through 
posting in two (2) conspicuous places in the 
establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any 
commission, amount, fee, or any form of consideration, pecuniary 
or otherwise, to any person or official, personnel or representative 
of the; 

Failure to observe any of the above responsibilities shall be at the risk of 
the Bidder concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have 
inspected the site, determined the general characteristics of the contract 
works and the conditions for this Project and examine all instructions, 
forms, terms, and project requirements in the Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine 
and to satisfy itself by such means as it considers necessary or desirable 
as to all matters pertaining to this Project, including: (a) the location and 



the nature of the contract, project, or work; (b) climatic conditions; (c) 
transportation facilities; (c) nature and condition of the terrain, geological 
conditions at the site communication facilities, requirements, location 
and availability of construction aggregates and other materials, labor, 
water, electric power and access roads; and (d) other factors that may 
affect the cost, duration and execution or implementation of the contract, 
project, or work. 

6.5. The BULACAN STATE UNIVERSITY shall not assume any 
responsibility regarding erroneous interpretations or conclusions by the 
prospective or eligible bidder out of the data furnished by the BULACAN 
STATE UNIVERSITY.  However, the BULACAN STATE UNIVERSITY 
shall ensure that all information in the Bidding Documents, including 
supplemental/bid bulletins issued are correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become 
familiar with all existing laws, decrees, ordinances, acts and regulations 
of the Philippines which may affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and 
submission of his bid, and the BULACAN STATE UNIVERSITY will in no 
case be responsible or liable for those costs, regardless of the conduct 
or outcome of the bidding process.  

6.8. The Bidder should note that the BULACAN STATE UNIVERSITY will 
accept bids only from those that have paid the applicable fee for the 
Bidding Documents at the office indicated in the Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or 
Services other than those prohibited by a decision of the United Nations 
Security Council taken under Chapter VII of the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract 
portions of the Works to an extent as may be approved by the BULACAN 
STATE UNIVERSITY and stated in the BDS. However, subcontracting 
of any portion shall not relieve the Bidder from any liability or obligation 
that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB 
Clause 12 and comply with the eligibility criteria specified in the BDS. In 
the event that any subcontractor is found by the BULACAN STATE 
UNIVERSITY to be ineligible, the subcontracting of such portion of the 
Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the 
Works will be subcontracted at any stage of the bidding process or 
during contract implementation.   If the Bidder opts to disclose the name 



of the subcontractor during bid submission, the Bidder shall include the 
required documents as part of the technical component of its bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the 
venue and on the date indicated therein, to clarify and address the 
Bidders’ questions on the technical and financial components of this 
Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar 

days before the deadline for the submission of and receipt of bids, but 

not earlier than seven (7) calendar days from the posting of the Invitation 

to Bid/Bidding Documents in the PhilGEPS website. If the BULACAN 

STATE UNIVERSITY determines that, by reason of the method, nature, 

or complexity of the contract to be bid, or when international participation 

will be more advantageous to the GoP, a longer period for the 

preparation of bids is necessary, the pre-bid conference shall be held at 

least thirty (30) calendar days before the deadline for the submission and 

receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure 
that they fully understand the BULACAN STATE UNIVERSITY’s 
requirements.  Non-attendance of the Bidder will in no way prejudice its 
bid; however, the Bidder is expected to know the changes and/or 
amendments to the Bidding Documents as recorded in the minutes of 
the pre-bid conference and the Supplemental/Bid Bulletin. The minutes 
of the pre-bid conference shall be recorded and prepared not later than 
five (5) calendar days after the pre-bid conference. The minutes shall be 
made available to prospective bidders not later than five (5) days upon 
written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents 
shall be issued in writing through a Supplemental/Bid Bulletin at least 
seven (7) calendar days before the deadline for the submission and 
receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or 
interpretation of any part of the Bidding Documents. Such a request must 
be in writing and submitted to the BULACAN STATE UNIVERSITY at 
the address indicated in the BDS at least ten (10) calendar days before 
the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a 
Supplemental/Bid Bulletin, to be made available to all those who have 



properly secured the Bidding Documents, at least seven (7) calendar 
days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the BULACAN 
STATE UNIVERSITY’s initiative for purposes of clarifying or modifying 
any provision of the Bidding Documents not later than seven (7) calendar 
days before the deadline for the submission and receipt of Bids.  Any 
modification to the Bidding Documents shall be identified as an 
amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted 
in the PhilGEPS and the website of the BULACAN STATE UNIVERSITY 
concerned, if available, and at any conspicuous place in the premises of 
the Procuring Entity concerned. It shall be the responsibility of all Bidders 
who have properly secured the Bidding Documents to inquire and secure 
Supplemental/Bid Bulletins that may be issued by the BAC. However, 
Bidders who have submitted bids before the issuance of the 
Supplemental/Bid Bulletin must be informed and allowed to modify or 
withdraw their bids in accordance with ITB Clause 23. 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to 
be submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in 
foreign language other than English, it must be accompanied by a translation 
of the documents in English. The documents shall be translated by the relevant 
foreign government agency, the foreign government agency authorized to 
translate documents, or a registered translator in the foreign bidder’s country; 
and shall be authenticated by the appropriate Philippine foreign service 
establishment/post or the equivalent office having jurisdiction over the foreign 
bidder’s affairs in the Philippines. The English translation shall govern, for 
purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical 
Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain 
the following eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in 
accordance with Section 8.5.2 of the IRR, except for 
foreign bidders participating in the procurement by a 
Philippine Foreign Service Office or Post, which shall 
submit their eligibility documents under Section 23.1 of the 



IRR, provided, that the winning bidder shall register with 
the PhilGEPS in accordance with Section 37.1.4 of the 
IRR; 

(ii) Statement of all its ongoing government and private 
contracts, including contracts awarded but not yet started, 
if any, whether similar or not similar in nature and 
complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to 
be bid, in accordance with ITB Clause 5.4. 

The two statements required shall indicate for each 
contract the following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, 
subcontractor, or partner in a JV) and percentage of 
participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual 
accomplishments, if applicable; and 

(ii.11)  value of outstanding works, if applicable. 

The statement of the Bidder’s SLCC shall be supported by 
the Notice of Award and/or Notice to Proceed, Project 
Owner’s Certificate of Final Acceptance issued by the 
Owner other than the Contractor or the Constructors 
Performance Evaluation System (CPES) Final Rating, 
which must be at least satisfactory. In case of contracts 
with the private sector, an equivalent document shall be 
submitted; 

(iii) Unless otherwise provided in the BDS, a valid special 
PCAB License in case of joint ventures, and registration for 
the type and cost of the contract for this Project; and  



(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in 
accordance with RA 4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the 
Bidder opts to submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of 
credit issued by a foreign bank, it shall be 
accompanied by a confirmation from a Universal or 
Commercial Bank; or 

(i.2) a surety bond accompanied by a certification 
coming from the Insurance Commission that the 
surety or insurance company is authorized to issue 
such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project 
Manager, Project Engineers, Materials Engineers, 
and Foremen), to be assigned to the contract to be 
bid, with their complete qualification and experience 
data. These personnel must meet the required 
minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are 
owned, leased, and/or under purchase agreements, 
supported by proof of ownership, certification of 
availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum 
requirements for the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the 
IRR of RA 9184 and using the form prescribed in Section 
IX. Bidding Forms.0 

13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid 
shall contain the following: 

(a) Financial Bid Form, which includes bid prices and the bill of 
quantities, in accordance with ITB Clauses 15.1 and 15.3; and 



(b) Any other document related to the financial component of the bid 
as stated in the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC 
shall not be accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded 
procurement, a ceiling may be applied to bid prices provided the 
following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely 
accessible website.  If payment of Bidding Documents is 
required by the procuring entity, payment could be made 
upon the submission of bids. 

(ii)   The BULACAN STATE UNIVERSITY has procedures in 
place to ensure that the ABC is based on recent estimates 
made by the engineer or the responsible unit of the 
BULACAN STATE UNIVERSITY and that the estimates are 
based on adequate detailed engineering (in the case of 
infrastructure projects) and reflect the quality, supervision 
and risk and inflationary factors, as well as prevailing market 
prices, associated with the types of works or goods to be 
procured. 

(iii)  The BULACAN STATE UNIVERSITY has trained cost 
estimators on estimating prices and analyzing bid variances. 
In the case of infrastructure projects, the BULACAN STATE 
UNIVERSITY must also have trained quantity surveyors. 

(iv)  The BULACAN STATE UNIVERSITY has established a 
system to monitor and report bid prices relative to ABC and 
engineer’s/procuring entity’s estimate.  

(v)  The BULACAN STATE UNIVERSITY has established a 
monitoring and evaluation system for contract 
implementation to provide a feedback on actual total costs 
of goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an 
offer made by a Bidder in addition or as a substitute to its original bid 
which may be included as part of its original bid or submitted separately 
therewith for purposes of bidding. A bid with options is considered an 
alternative bid regardless of whether said bid proposal is contained in a 
single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the 
Bidding Documents, including the basic technical design as indicated in 
the drawings and specifications.  Unless there is a value engineering 
clause in the BDS, alternative bids shall not be accepted. 



14.3. Each Bidder shall submit only one Bid, either individually or as a partner 
in a JV.  A Bidder who submits or participates in more than one bid (other 
than as a subcontractor if a subcontractor is permitted to participate in 
more than one bid) will cause all the proposals with the Bidder’s 
participation to be disqualified. This shall be without prejudice to any 
applicable criminal, civil and administrative penalties that may be 
imposed upon the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 
1.1, based on the priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works 
described in the Bill of Quantities.  Bids not addressing or providing all 
of the required items in the Bidding Documents including, where 
applicable, Bill of Quantities, shall be considered non-responsive and, 
thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-
responsive, but specifying a zero (0) or a  dash (-) for the said item would 
mean that it is being offered for free to the Government, except those 
required by law or regulations to be provided for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the 
Contract, or for any other cause, prior to the deadline for submission of 
bids, shall be included in the rates, prices, and total bid price submitted 
by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall 
be considered as fixed prices, and therefore not subject to price 
escalation during contract implementation, except under extraordinary 
circumstances as specified in GCC Clause 48. Upon the 
recommendation of the BULACAN STATE UNIVERSITY, price 
escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in 
accordance with the Civil Code of the Philippines, and upon approval by 
the GPPB. Furthermore, in cases where the cost of the awarded contract 
is affected by any applicable new laws, ordinances, regulations, or other 
acts of the GoP, promulgated after the date of bid opening, a contract 
price adjustment shall be made or appropriate relief shall be applied on 
a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise 
provided in the BDS. However, for purposes of bid evaluation, bids 
denominated in foreign currencies shall be converted to Philippine 
currency based on the exchange rate prevailing on the day of the Bid 
Opening. 



16.2. If so allowed in accordance with ITB Clause 16.1, the BULACAN STATE 
UNIVERSITY for purposes of bid evaluation and comparing the bid 
prices will convert the amounts in various currencies in which the bid 
price is expressed to Philippine Pesos at the exchange rate as published 
in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the 
day of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price 
shall be made in Philippine Pesos. 

17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall 
not exceed one hundred twenty (120) calendar days from the date of the 
opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity 
period, the BULACAN STATE UNIVERSITY may request Bidders to 
extend the period of validity of their bids. The request and the responses 
shall be made in writing. The bid security described in ITB Clause 18 
should also be extended corresponding to the extension of the bid 
validity period at the least. A Bidder may refuse the request without 
forfeiting its bid security, but his bid shall no longer be considered for 
further evaluation and award. A Bidder granting the request shall not be 
required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 
Security in an amount stated in the BDS, which shall be not less than 
the percentage of the ABC in accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage 
of the ABC) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal or 
Commercial Bank. 
 

Two percent (2%) 

(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 
 



(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security; and/or 

Five percent (5%) 

The Bid Securing Declaration mentioned above is an undertaking which 
states, among others, that the Bidder shall enter into contract with the 
BULACAN STATE UNIVERSITY and furnish the performance security 
required under ITB Clause 32.2, within ten (10) calendar days from 
receipt of the Notice of Award, and commits to pay the corresponding 
amount as fine, and be suspended for a period of time from being 
qualified to participate in any government procurement activity in the 
event it violates any of the conditions stated therein as provided in the 
guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any 
bid not accompanied by an acceptable bid security shall be rejected by 
the BULACAN STATE UNIVERSITY as non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids 
and before contract signing, except to those that failed or declared as 
post-disqualified, upon submission of a written waiver of their right to file 
a request for reconsideration and/or protest, or lapse of the reglementary 
period without having filed a request for reconsideration or protest.  
Without prejudice on its forfeiture, Bid Securities shall be returned only 
after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has 
signed the contract and furnished the Performance Security, but in no 
case later than the expiration of the Bid Security validity period indicated 
in ITB Clause18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, 
and the posting of the performance security, pursuant to ITB Clause 32, 
the successful Bidder’s Bid Security will be discharged, but in no case 
later than the Bid Security validity period as indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified 
in ITB Clause 17; 

(ii) does not accept the correction of errors pursuant to ITB 
Clause 27.3(b); 

(iii) has a finding against the veracity of the required 
documents submitted in accordance with ITB Clause 28.2; 



(iv) submission of eligibility requirements containing false 
information or falsified documents; 

(v) submission of bids that contain false information or falsified 
documents, or the concealment of such information in the 
bids in order to influence the outcome of eligibility 
screening or any other stage of the public bidding; 

(vi) allowing the use of one’s name, or using the name of 
another for purposes of public bidding; 

(vii) withdrawal of a bid, or refusal to accept an award, or enter 
into contract with the Government without justifiable cause, 
after the Bidder had been adjudged as having submitted 
the LCRB; 

(viii) refusal or failure to post the required performance security 
within the prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-
qualification within a period of seven (7) calendar days 
from receipt of the request for clarification; 

(x) any documented attempt by a Bidder to unduly influence 
the outcome of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into 
the joint venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the 
competitive bidding, such as habitually withdrawing from 
bidding, submitting late Bids or patently insufficient bid, for 
at least three (3) times within a year, except for valid 
reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with 
ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized 
representative using the appropriate forms provided in Section IX. 
Bidding Forms on or before the deadline specified in the ITB Clause 21 
in two (2) separate sealed bid envelopes, and which shall be submitted 
simultaneously. The first shall contain the technical component of the 
bid, including the eligibility requirements under ITB Clause 12.1, and the 
second shall contain the financial component of the bid. This shall also 
be observed for each lot in the case of lot procurement. 



19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any 
alterations to their format, and no substitute form shall be accepted. All 
blank spaces shall be filled in with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second 
envelopes as described in ITB Clauses 12 and 13.  In addition, the 
Bidder shall submit copies of the first and second envelopes.  In the 
event of any discrepancy between the original and the copies, the 
original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, 
under Section IX hereof, shall be signed by the duly authorized 
representative/s of the Bidder. Failure to do so shall be a ground for the 
rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are 
signed or initialed by the duly authorized representative/s of the Bidder.  

20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents 
described in ITB Clause 12, in one sealed envelope marked “ORIGINAL 
- TECHNICAL COMPONENT,” and the original of their financial 
component in another sealed envelope marked “ORIGINAL - 
FINANCIAL COMPONENT,” sealing them all in an outer envelope 
marked “ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed 
duly marking the inner envelopes as “COPY NO. ___ - TECHNICAL 
COMPONENT” and “COPY NO. ___ – FINANCIAL COMPONENT” and 
the outer envelope as “COPY NO. ___,” respectively.  These envelopes 
containing the original and the copies shall then be enclosed in one 
single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS 
shall be typed or written in ink and shall be signed by the Bidder or its 
duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the BULACAN STATE UNIVERSITY’s BAC in 
accordance with ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in 
the ITB Clause 1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time 
for the opening of bids, in accordance with ITB Clause 21. 



20.5. Bid envelopes that are not properly sealed and marked, as required in 
the bidding documents, shall not be rejected, but the Bidder or its duly 
authorized representative shall acknowledge such condition of the bid 
as submitted. The BAC or the BULACAN STATE UNIVERSITY shall 
assume no responsibility for the misplacement of the contents of the 
improperly sealed or marked bid, or for its premature opening.  

 

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the BULACAN STATE UNIVERSITY’s BAC at the 

address and on or before the date and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids 

prescribed by the BULACAN STATE UNIVERSITY, pursuant to ITB Clause 21, 

shall be declared “Late” and shall not be accepted by the BULACAN STATE 

UNIVERSITY. The BAC shall record in the minutes of Bid Submission and 

Opening, the Bidder’s name, its representative and the time the late bid was 

submitted. 

23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that 
the modification is received by the BULACAN STATE UNIVERSITY prior 
to the deadline prescribed for submission and receipt of bids. The Bidder 
shall not be allowed to retrieve its original bid, but shall be allowed to 
submit another bid equally sealed and properly identified in accordance 
with Clause 20, linked to its original bid marked as “TECHNICAL 
MODIFICATION” or “FINANCIAL MODIFICATION” and stamped 
“received” by the BAC. Bid modifications received after the applicable 
deadline shall not be considered and shall be returned to the Bidder 
unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it 
has been submitted, for valid and justifiable reason; provided that the 
Letter of Withdrawal is received by the BULACAN STATE UNIVERSITY 
prior to the deadline prescribed for submission and receipt of bids. The 
Letter of Withdrawal must be executed by the authorized representative 
of the Bidder identified in the Omnibus Sworn Statement, a copy of which 
should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall 
be returned unopened to the Bidders. A Bidder, who has acquired the 
bidding documents may also express its intention not to participate in the 
bidding through a letter which should reach and be stamped by the BAC 



before the deadline for submission and receipt of bids. A Bidder that 
withdraws its bid shall not be permitted to submit another bid, directly or 
indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid 
may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of the period of bid validity specified by the Bidder 
on the Financial Bid Form.  Withdrawal of a bid during this interval shall 
result in the forfeiture of the Bidder’s bid security, pursuant to ITB 
Clause18.5, and the imposition of administrative, civil, and criminal 
sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for 
the submission and receipt of bids in public, as specified in the BDS. In 
case the Bids cannot be opened as scheduled due to justifiable reasons, 
the BAC shall take custody of the Bids submitted and reschedule the 
opening of Bids on the next working day or at the soonest possible time 
through the issuance of a Notice of Postponement to be posted in the 
PhilGEPS website and the website of the BULACAN STATE 
UNIVERSITY concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid 
envelopes and determine each Bidder’s compliance with the documents 
prescribed in ITB Clause 12, using a non-discretionary “pass/fail” 
criterion. If a Bidder submits the required document, it shall be rated 
“passed” for that particular requirement. In this regard, bids that fail to 
include any requirement or are incomplete or patently insufficient shall 
be considered as “failed”. Otherwise, the BAC shall rate the said first bid 
envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining 
compliance with the requirements in the first envelope, the BAC shall 
forthwith open the second bid envelope of each remaining eligible Bidder 
whose first bid envelope was rated “passed.” The second envelope of 
each complying Bidder shall be opened within the same day. In case one 
or more of the requirements in the second envelope of a particular bid is 
missing, incomplete or patently insufficient, and/or if the submitted total 
bid price exceeds the ABC unless otherwise provided in ITB Clause 
13.2, the BAC shall rate the bid concerned as “failed.” Only bids that are 
determined to contain all the bid requirements for both components shall 
be rated “passed” and shall immediately be considered for evaluation 
and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, 
and the envelope containing the corresponding withdrawn bid shall be 
returned to the Bidder unopened. 

24.5. All members of the BAC who are present during bid opening shall initial 
every page of the original copies of all bids received and opened. 



24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, 
the following Class “A” Documents may be substituted with the 
appropriate equivalent documents, if any, issued by the country of the 
foreign bidder concerned, which shall likewise be uploaded and 
maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange 
Commission (SEC), Department of Trade and Industry (DTI) for sole 
proprietorship, or CDA for cooperatives; 

b) Mayor’s/Business permit issued by the local government where the 
principal place of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the 
prospective Bidder’s total and current assets and liabilities stamped 
“received” by the Bureau of Internal Revenue or its duly accredited 
and authorized institutions, for the preceding calendar year which 
should not be earlier than two years from the date of bid submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the 
document required in ITB Clause 12.1(a)(i). Submission of documents 
required under ITB Clauses 12.1(a)(iii) to 12.1(a)(iv) by any of the joint 
venture partners constitutes compliance. 

24.8. The BULACAN STATE UNIVERSITY shall prepare the minutes of the 
proceedings of the bid opening that shall include,  as a minimum: (a) 
names of Bidders, their bid price (per lot, if applicable, and/or including 
discount, if any), bid security, findings of preliminary examination, and 
whether there is a withdrawal or modification; and (b) attendance sheet. 
The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the 
opening of bids. The BAC shall ensure the integrity, security, and 
confidentiality of all submitted bids. The Abstract of Bids as read and the 
minutes of the Bid Opening shall be made available to the public upon 
written request and payment of a specified fee to recover cost of 
materials. 

24.9 To ensure transparency and accurate representation of the bid 
submission, the BAC Secretariat shall notify in writing all Bidders whose 
bids it has received through its PhilGEPS-registered physical address or 
official e-mail address. The notice shall be issued within seven (7) 
calendar days from the date of the bid opening. 

E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its 
Secretariat and TWG, are prohibited from making or accepting any kind 
of communication with any Bidder regarding the evaluation of their bids 



until the issuance of the Notice of Award, unless otherwise allowed in 
the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the BULACAN STATE UNIVERSITY 
in the BULACAN STATE UNIVERSITY’s decision in respect of bid 
evaluation, bid comparison or contract award will result in the rejection 
of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the 
BULACAN STATE UNIVERSITY may ask in writing any Bidder for a clarification 
of its bid.  All responses to requests for clarification shall be in writing. Any 
clarification submitted by a Bidder in respect to its bid and that is not in response 
to a request by the BULACAN STATE UNIVERSITY shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The BULACAN STATE UNIVERSITY will undertake the detailed 
evaluation and comparison of Bids which have passed the opening and 
preliminary examination of Bids, pursuant to ITB Clause 24, in order to 
determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to 
establish the correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest 
to highest. The bid with the lowest price shall be identified as the 
Lowest Calculated Bid. 

27.3. The BULACAN STATE UNIVERSITY's BAC shall immediately conduct 
a detailed evaluation of all bids rated “passed,” using non-discretionary 
“pass/fail” criterion. The BAC shall consider the following in the 
evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  
not addressing or providing all of the required items in the 
Schedule of Requirements including, where applicable, bill of 
quantities, shall be considered non-responsive and, thus, 
automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered 
as non-responsive, but specifying a zero (0) or a dash (-) for the 
said item would mean that it is being offered for free to the 
BULACAN STATE UNIVERSITY, except those required by law or 
regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and 
omissions to enable proper comparison of all eligible bids.  It may 



also consider bid modifications. Any adjustment shall be 
calculated in monetary terms to determine the calculated prices. 

27.4. Based on the detailed evaluation of bids, those that comply with the 
above-mentioned requirements shall be ranked in the ascending order 
of their total calculated bid prices, as evaluated and corrected for 
computational errors, discounts and other modifications, to identify the 
Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, 
which exceed the ABC shall not be considered, unless otherwise 
indicated in the BDS. 

27.5. The BULACAN STATE UNIVERSITY’s evaluation of bids shall be based 
on the bid price quoted in the Bid Form, which includes the Bill of 
Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  
For this purpose, all Bidders shall be required to include in their bids the 
cost of all taxes, such as, but not limited to, value added tax (VAT), 
income tax, local taxes, and other fiscal levies and duties which shall be 
itemized in the bid form and reflected in the detailed estimates.  Such 
bids, including said taxes, shall be the basis for bid evaluation and 
comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for 
individual lots or for any combination thereof, provided that all Bids and 
combinations of Bids shall be received by the same deadline and opened 
and evaluated simultaneously so as to determine the bid or combination 
of bids offering the lowest calculated cost to the BULACAN STATE 
UNIVERSITY. Bid prices quoted shall correspond to all of the 
requirements specified for each lot. Bid Security as required by ITB 
Clause 18 shall be submitted for each contract (lot) separately. The basis 
for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is 
evaluated as having submitted the Lowest Calculated Bid complies with 
and is responsive to all the requirements and conditions specified in ITB 
Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by 
the Bidder of the notice from the BAC that it submitted the Lowest 
Calculated Bid, the Bidder shall submit its latest income and business 
tax returns filed and paid through the BIR Electronic Filing and Payment 
System (eFPS) and other appropriate licenses and permits required by 
law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a 

finding against the veracity thereof, shall disqualify the Bidder for award.  

Provided in the event that a finding against the veracity of any of the 



documents submitted is made, it shall cause the forfeiture of the bid 

security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the 
documentary evidence of the Bidder’s qualifications submitted pursuant 
to ITB Clauses 12 and 13, as well as other information as the BULACAN 
STATE UNIVERSITY deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a 
period of twelve (12) calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid 
passes all the criteria for post-qualification, it shall declare the said bid 
as the LCRB, and recommend to the Head of the BULACAN STATE 
UNIVERSITY the award of contract to the said Bidder at its submitted 
price or its calculated bid price, whichever is lower, subject to ITB Clause 
30.3. 

28.5. A negative determination shall result in rejection of the Bidder’s bid, in 
which event the BULACAN STATE UNIVERSITY shall proceed to the 
next Lowest Calculated Bid, with a fresh period to make a similar 
determination of that Bidder’s capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for 
post qualification shall be repeated for the Bidder with the next Lowest 
Calculated Bid, and so on until the LCRB is determined for 
recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the 
determination by the BAC of the LCRB and the recommendation to 
award the contract, the Head of the BULACAN STATE UNIVERSITY or 
his duly authorized representative shall approve or disapprove the said 
recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, 
and justifiable grounds as provided for under Section 41 of the IRR of 
RA 9184, the Head of the BULACAN STATE UNIVERSITY shall notify 
the BAC and the Bidder in writing of such decision and the grounds for 
it. When applicable, the BAC shall conduct a post-qualification of the 
Bidder with the next Lowest Calculated Bid. A request for 
reconsideration may be filed by the Bidder with the Head of the 
BULACAN STATE UNIVERSITY in accordance with Section 37.1.3 of 
the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the 
BULACAN STATE UNIVERSITY concerned reserves the right to review 
its qualifications at any stage of the procurement process if it has 
reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s 
capability to undertake the project from the time it submitted its eligibility 
requirements.  Should such review uncover any misrepresentation made 



in the eligibility and bidding requirements, statements or documents, or 
any changes in the situation of the Bidder which will affect its capability 
to undertake the project so that it fails the preset eligibility or bid 
evaluation criteria, the BULACAN STATE UNIVERSITY shall consider 
the said Bidder as ineligible and shall disqualify it from submitting a bid 
or from obtaining an award or contract. 

29.2. Based on the following grounds, the BULACAN STATE UNIVERSITY 
reserves the right to reject any and all Bids, declare a Failure of Bidding 
at any time prior to the contract award, or not to award the contract, 
without thereby incurring any liability, and make no assurance that a 
contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate 
public officers or employees of the BULACAN STATE 
UNIVERSITY, or between the BAC and any of the Bidders, or if 
the collusion is between or among the Bidders themselves, or 
between a Bidder and a third party, including any act which 
restricts, suppresses or nullifies or tends to restrict, suppress or 
nullify competition; 

(b) If the BULACAN STATE UNIVERSITY’s BAC is found to have 
failed in  following the prescribed bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the 
contract will not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly 
changed so as to render the project no longer 
economically, financially or technically feasible as 
determined by the Head of the BULACAN STATE 
UNIVERSITY;  

(ii) If the project is no longer necessary as determined by the 
Head of the BULACAN STATE UNIVERSITY; and  

(iii) If the source of funds for the project has been withheld or 
reduced through no fault of the BULACAN STATE 
UNIVERSITY. 

29.3. In addition, the BULACAN STATE UNIVERSITY may likewise declare a 
failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-
qualification; or 



(d) The Bidder with the LCRB refuses, without justifiable cause, to 
accept the award of contract, and no award is made in 
accordance with Section 40 of the IRR of RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the Head of the BULACAN STATE 
UNIVERSITY or its duly authorized representative shall award the 
contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the BULACAN STATE 
UNIVERSITY shall notify the successful Bidder in writing that its bid has 
been accepted, through a Notice of Award duly received by the Bidder 
or its representative personally or by registered mail or electronically, 
receipt of which must be confirmed in writing within two (2) days by the 
Bidder with the LCRB and submitted personally or sent by registered 
mail or electronically to the BULACAN STATE UNIVERSITY. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract 
shall be subject to the following conditions: 

(a) Submission of the following documents within ten (10) calendar 
days from receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service 
Office or Post, the PhilGEPS Registration Number of the 
winning foreign Bidder; or 

(ii) Valid PCAB license and registration for the type and cost 
of the contract to be bid for foreign bidders when the Treaty 
or International or Executive Agreement expressly allows 
submission of the PCAB license and registration for the 
type and cost of the contract to be bid as a pre-condition 
to the Award;  

(b) Posting of the performance security in accordance with ITB 
Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 
37.3 of the IRR of RA 9184.  

31. Signing of the Contract 

31.1. At the same time as the BULACAN STATE UNIVERSITY notifies the 
successful Bidder that its bid has been accepted, the BULACAN STATE 
UNIVERSITY shall send the Contract Form to the Bidder, which Contract 



has been provided in the Bidding Documents, incorporating therein all 
agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the 
successful Bidder shall post the required performance security, sign and 
date the contract and return it to the BULACAN STATE UNIVERSITY. 

31.3. The BULACAN STATE UNIVERSITY shall enter into contract with the 
successful Bidder within the same ten (10) calendar day period provided 
that all the documentary requirements are complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial 
Proposals, and all other documents/statements submitted (e.g., 
Bidder’s response to request for clarifications on the bid), 
including corrections to the bid, if any, resulting from the 
BULACAN STATE UNIVERSITY’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws 
and/or specified in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its 
obligations under the contract, it shall post a performance security within 
a maximum period of ten (10) calendar days from the receipt of the 
Notice of Award from the BULACAN STATE UNIVERSITY and in no 
case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and 
posted in favor of the BULACAN STATE UNIVERSITY in an amount not 
less than the percentage of the total contract price in accordance with 
the following schedule: 

Form of Performance Security 
Amount of Performance Security 
(Not less than the Percentage of 

the Total Contract Price) 

(a) Cash or cashier’s/manager’s 
check issued by a Universal 
or Commercial Bank. 
 
 

Ten percent (10%) 



(b) Bank draft/guarantee or 
irrevocable letter of credit 
issued by a Universal or 
Commercial Bank: Provided, 
however, that it shall be 
confirmed or authenticated by 
a Universal or Commercial 
Bank, if issued by a foreign 
bank. 
 

(c) Surety bond callable upon 
demand issued by a surety or 
insurance company duly 
certified by the Insurance 
Commission as authorized to 
issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned 
requirement shall constitute sufficient ground for the annulment of the 
award and forfeiture of the bid security, in which event the BULACAN 
STATE UNIVERSITY shall have a fresh period to initiate and complete 
the post qualification of the second Lowest Calculated Bid. The 
procedure shall be repeated until LCRB is identified and selected for 
recommendation of contract award. However if no Bidder passed post-
qualification, the BAC shall declare the bidding a failure and conduct a 
re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 
Within seven (7) calendar days from the date of approval of the Contract by the 
appropriate government approving authority, the BULACAN STATE 
UNIVERSITY shall issue the Notice to Proceed (NTP) together with a copy or 
copies of the approved contract to the successful Bidder. All notices called for 
by the terms of the contract shall be effective only at the time of receipt thereof 
by the successful Bidder.  

34. Protest Mechanism 
Decision of the BULACAN STATE UNIVERSITY at any stage of the 
procurement process may be questioned in accordance with Sections 55 of the 
IRR of RA 9184. 

  



Bid Data Sheet 

ITB Clause  

1.1 The Procuring Entity is Bulacan State University (BulSU). 

The name of the Contract is:  
 

Continuation of BulSU Seven (7)-Storey E-Library- Phase 2  

(I-2018-04) 
 
The identification number of the Contract is Infra-2018-04. 

2 

 

The Funding Source is: 

The Government of the Philippines (GOP) through General Fund 2018 in 
the amount of One Hundred Twenty-One Million Four Hundred Ninety-
Nine Thousand Twenty Two Pesos and 97/100  
(₱ 121,499,022.97). 
 

The name of the Project is Continuation of BulSU Seven (7)-Storey E-

Library- Phase 2 (I-2018-04) 

3.1 No further instructions. 

5.1 No further instructions. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. 

5.4(a) The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the Philippine Statistics Authority (PSA) consumer price 

index.  However, contractors under Small A and Small B categories without 

similar experience on the contract to be bid may be allowed to bid if the cost 

of such contract is not more than the Allowable Range of Contract Cost 

(ARCC) of their registration based on the guidelines as prescribed by the 

PCAB. 

Similar project refers to at least four (4) – storey building w/ 
passenger elevator costing at least fifty percent (50%) of the ABC. 
 
Supporting documents to be submitted: 

(1) Program of Works; 

(2) Notice of Award or Notice to Proceed or Contract issued by the 
owners; 

(3) Owner’s Certificate of Final Acceptance; or the Constructors 
Performance Evaluation Summary (CPES) Final Rating or the 
Certificate of Completion, must be satisfactory. 

5.4(b) For this purpose, similar contracts shall refer to contracts which have the 

same major categories of work.  

8.2 Not applicable. 



9.1 The BULACAN STATE UNIVERSITY will hold a Pre-bid Conference for this 

Project on June 22, 2018 (Friday), 1:30 p.m. at the Alumni Office, 2nd  Floor, 

Bulacan State University, Guinhawa, City of Malolos, Bulacan 

10.1 

 

The BULACAN STATE UNIVERSITY’s address is: 
 
Guinhawa, City of Malolos, Bulacan 
 
Contact Person: 
ANNE CAMILLE C. BAUTISTA  
BAC Secretariat – Infrastructure & Repairs 
Tel No. : (044) 919-7800 loc 1053;  Fax No.: (044) 794-7755 
E-mail address: bulsu.bac1secretariat@bulsu.edu.ph 

10.4 No further instructions. 

12.1 No further instructions. 

12.1(a)(iii) Valid Philippine Contractors Accreditation Board (PCAB) License at least: 

Size Range –Large A,      
License Category- AA 

12.1(b)(ii.1) Organizational Chart for the contract to be bid 

12.1(b)(ii.2) The required key personnel are the following: 

Key Personnel Support Personnel 

1.Project Manager 1. Foreman/ Site 

Superintendent 

2.Project-in-charge 2. Heavy Equipment 

Operators and Drivers 

3.Office Engineer 3. Service Vehicle Driver 

4.Admin Officer 4. Buyer 

5.Surveyor 5. Warehouseman 

6.Safety Officer 6. Timekeeper 

Quality Assurance Officer 7. Hygiene/ Sanitary 

Personnel 

7. Materials Engineer 8. Carpenter 

8. Electrical Engineer 9. Mason 

 10. Steelman 

--------------- 11. Electrician 

--------------- 12. Welder/ Fabricator 

--------------- 13. Helper/ Laborer/ Street 

mailto:bulsu.bac1secretariat@bulsu.edu.ph


sweepers 

 
Notes:  
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 

project from the start date of the contract up to its completion. In case of 

replacement of key personnel, the contractor must request in writing to the 

BulSU indicating the valid reasons for such replacement and attaching 

thereto documents pertaining to the substitute personnel and the same 

must be approved. 

12.1(b)(ii.3) The minimum major equipment requirements are the following: 

Major Equipment Requirements 

1.Surveying Instrument 

2. Mechanical Pump 

3.Mobile /Tower Crane 

4.Backhoe/ Excavator 

5.Dump Truck 

6.Service Vehicles 

7. Payloader 

8. Motor Grader 

9. Welding Machine 

10. Miscellaneous Tools 

11.and other equipment that may be 

necessitated 

 

12.1(b)(ii.4) Additional documents to be included in the technical envelope: 

 

a. Construction Schedule and S-curve; 
b. Manpower Schedule; 
c. Detailed Construction Methods; 
d. PERT/CPM (network diagram); 

e. Equipment/Tools Utilization Schedule; 

f. Site Inspection Certificate issued by BulSU; and 

g. Contractor’s Confirmation with the Construction Specifications 

13.1(b) This shall include the following documents: 

 

1) Duly signed Financial Bid Form; 
2) Bid prices in the Bill of Quantities; 
3) Detailed estimates, including a summary sheet indicating the unit prices 



of construction materials, labor rates, and equipment rentals used in 
coming up with the Bid;  

4) Cash flow by quarter or payment schedule; 
5) Detailed Unit Price Analysis; 
6) Back-up quantity computation sheet/tally sheet as programmed and 
7) Preferably with soft copy in compact disc (CD) of the duly priced Bill of 

Quantities & Detailed Estimates using Microsoft Excel. 

13.2 The ABC is One Hundred Twenty One Million Four Hundred Ninety-Nine 

Thousand Twenty Two Pesos and 97/100 (₱ 121,499,022.97). 

Any bid with a financial component exceeding this amount shall not be 

accepted. 

14.2 No further instructions. 

15.4 No further instruction. 

16.1 The bid prices shall be quoted in Philippine Pesos. 

16.3 No further instructions. 

17.1 Bids will be valid until one hundred twenty (120) calendar days after bid 

opening. 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

3. The amount of not less than ₱ 2,429,980.46 [Insert 2% of ABC], if bid 
security is in cash, cashier’s/manager’s check, bank draft/guarantee or 
irrevocable letter of credit; 

4. The amount of not less than ₱ 6,074,951.15 [Insert 5% of ABC] if bid 

security is in Surety Bond. 

18.2 The bid security shall be valid until one hundred twenty (120) calendar 

days after bid opening. 

20.3 Each Bidder shall submit one (1) original and three (3) certified copies 

of the first and second components of its bid duly signed and sealed. 

21 The address for submission of bids is: 
 
BIDS AND AWARDS COMMITTEE 
Infrastructure and Repairs 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan. 
 
The deadline for submission of bids is on July 4, 2018 (Wednesday),  1:30 

p.m. 

24.1 The place of bid opening is: 
 
Alumni Office, 2nd Floor, 
Bulacan State University, 
Guinhawa, City of Malolos, Bulacan. 
 



The date and time of bid opening is on July 4, 2018 (Wednesday),  1:30 
p.m. 

24.2 No further instructions. 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single 

lot and the lot shall not be divided into sub-lots for the purpose of bidding, 

evaluation, and contract award. 

27.4 No further instructions. 

28.2 List licenses and permits relevant to the Project and the corresponding law 

requiring it or state “None.” 

31.4(f) No further instructions. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1. The Arbiter is the person appointed jointly by the BULACAN STATE 
UNIVERSITY and the Contractor to resolve disputes in the first instance, 
as provided for in GCC Clause 21. 

1.2. Bill of Quantities refers to a list of the specific items of the Work and 
their corresponding unit prices, lump sums, and/or provisional sums. 

1.3. The Completion Date is the date of completion of the Works as certified 
by the BULACAN STATE UNIVERSITY’s Representative, in accordance 
with GCC Clause 49. 

1.4. The Contract is the contract between the BULACAN STATE 
UNIVERSITY and the Contractor to execute, complete, and maintain the 
Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  
However, the contractor shall commence execution of the Works on the 
Start Date as defined in GCC Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and 
thereafter to be paid by the BULACAN STATE UNIVERSITY to the 
Contractor for the execution of the Works in accordance with this 
Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to 
complete the Works in addition to the original Completion Date stated 
in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted 
by the BULACAN STATE UNIVERSITY and to whom the Contract to 
execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the 
Contractor to the BULACAN STATE UNIVERSITY in response to the 
Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for 
the Contractor’s employees and Equipment, in addition to payments for 
associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the 
Contract. 

1.13  The Defects Liability Certificate is the certificate issued by BULACAN 
STATE UNIVERSITY’s Representative upon correction of defects by the 
Contractor. 



1.14 The Defects Liability Period is the one year period between contract 
completion and final acceptance within which the Contractor assumes 
the responsibility to undertake the repair of any damage to the Works at 
his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all 
supplementary details, shop drawings, calculations, and other 
information provided or approved for the execution of this Contract. 

1.16 Equipment refers to all facilities, supplies, appliances, materials or 
things required for the execution and completion of the Work provided 
by the Contractor and which shall not form or are not intended to form 
part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC 
when the Contractor is expected to have completed the Works.  The 
Intended Completion Date may be revised only by the BULACAN STATE 
UNIVERSITY’s Representative by issuing an extension of time or an 
acceleration order. 

1.18 Materials are all supplies, including consumables, used by the 
Contractor for incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the BULACAN 
STATE UNIVERSITY or the BULACAN STATE UNIVERSITY’s 
Representative to the Contractor requiring the latter to begin the 
commencement of the work not later than a specified or determinable 
date. 

1.20 Permanent Works are all permanent structures and all other project 
features and facilities required to be constructed and completed in 
accordance with this Contract which shall be delivered to the BULACAN 
STATE UNIVERSITY and which shall remain at the Site after the 
removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form 
an integral part of the Permanent Works. 

1.22 The BULACAN STATE UNIVERSITY is the party who employs the 
Contractor to carry out the Works stated in the SCC. 

1.23 The BULACAN STATE UNIVERSITY’s Representative refers to the 
Head of the BULACAN STATE UNIVERSITY or his duly authorized 
representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the BULACAN STATE UNIVERSITY 
where the Works shall be executed and any other place or places which 
may be designated in the SCC, or notified to the Contractor by the 
BULACAN STATE UNIVERSITY’s Representative as forming part of the 
Site. 



1.25  Site Investigation Reports are those that were included in the Bidding 
Documents and are factual and interpretative reports about the surface 
and subsurface conditions at the Site. 

1.26  Slippage is a delay in work execution occurring when actual 
accomplishment falls below the target as measured by the difference 
between the scheduled and actual accomplishment of the Work by the 
Contractor as established from the work schedule. This is actually 
described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the 
qualities of materials to be used, the equipment to be installed and the 
mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor 
is obliged to commence execution of the Works.  It does not necessarily 
coincide with any of the Site Possession Dates.  

1.29  A Subcontractor is any person or organization to whom a part of the 
Works has been subcontracted by the Contractor, as allowed by the 
BULACAN STATE UNIVERSITY, but not any assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or 
installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be 
executed by the Contractor in accordance with this Contract, including 
(i) the furnishing of all labor, materials, equipment and others incidental, 
necessary or convenient to the complete execution of the Works; (ii) the 
passing of any tests before acceptance by the BULACAN STATE 
UNIVERSITY’s Representative; (iii) and the carrying out of all duties and 
obligations of the Contractor imposed by this Contract as described in 
the SCC. 

35. Interpretation 

35.1. In interpreting the Conditions of Contract, singular also means plural, 
male also means female or neuter, and the other way around.  Headings 
have no significance.  Words have their normal meaning under the 
language of this Contract unless specifically defined.  The BULACAN 
STATE UNIVERSITY’s Representative will provide instructions clarifying 
queries about the Conditions of Contract. 

35.2. If sectional completion is specified in the SCC, references in the 
Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the 
whole of the Works). 



35.3. The documents forming this Contract shall be interpreted in the following 
order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

36. Governing Language and Law 

36.1. This Contract has been executed in the English language, which shall 
be the binding and controlling language for all matters relating to the 
meaning or interpretation of this Contract.  All correspondence and other 
documents pertaining to this Contract which are exchanged by the 
parties shall be written in English. 

36.2. This Contract shall be interpreted in accordance with the laws of the 
Republic of the Philippines. 

37. Communications 

Communications between parties that are referred to in the Conditions shall be 
effective only when in writing.  A notice shall be effective only when it is received 
by the concerned party. 

38. Possession of Site 

38.1. On the date specified in the SCC, the BULACAN STATE UNIVERSITY 
shall grant the Contractor possession of so much of the Site as may be 
required to enable it to proceed with the execution of the Works. If the 
Contractor suffers delay or incurs cost from failure on the part of the 
BULACAN STATE UNIVERSITY to give possession in accordance with 
the terms of this clause, the BULACAN STATE UNIVERSITY’s 
Representative shall give the Contractor a Contract Time Extension and 
certify such sum as fair to cover the cost incurred, which sum shall be 
paid by BULACAN STATE UNIVERSITY. 

38.2. If possession of a portion is not given by the date stated in the SCC 
Clause 5.1, the BULACAN STATE UNIVERSITY will be deemed to have 



delayed the start of the relevant activities.  The resulting adjustments in 
contract time to address such delay shall be in accordance with GCC 
Clause 47. 

38.3. The Contractor shall bear all costs and charges for special or temporary 
right-of-way required by it in connection with access to the Site. The 
Contractor shall also provide at his own cost any additional facilities 
outside the Site required by it for purposes of the Works. 

38.4. The Contractor shall allow the BULACAN STATE UNIVERSITY’s 
Representative and any person authorized by the BULACAN STATE 
UNIVERSITY’s Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is 
intended to be carried out. 

39. The Contractor’s Obligations 

39.1. The Contractor shall carry out the Works properly and in accordance with 
this Contract. The Contractor shall provide all supervision, labor, 
Materials, Plant and Contractor's Equipment, which may be required. All 
Materials and Plant on Site shall be deemed to be the property of the 
BULACAN STATE UNIVERSITY. 

39.2. The Contractor shall commence execution of the Works on the Start 
Date and shall carry out the Works in accordance with the Program of 
Work submitted by the Contractor, as updated with the approval of the 
BULACAN STATE UNIVERSITY’s Representative, and complete them 
by the Intended Completion Date. 

39.3. The Contractor shall be responsible for the safety of all activities on the 
Site. 

39.4. The Contractor shall carry out all instructions of the BULACAN STATE 
UNIVERSITY’s Representative that comply with the applicable laws 
where the Site is located. 

39.5. The Contractor shall employ the key personnel named in the Schedule 
of Key Personnel, as referred to in the SCC, to carry out the supervision 
of the Works. The BULACAN STATE UNIVERSITY will approve any 
proposed replacement of key personnel only if their relevant 
qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 

39.6. If the BULACAN STATE UNIVERSITY’s Representative asks the 
Contractor to remove a member of the Contractor’s staff or work force, 
for justifiable cause, the Contractor shall ensure that the person leaves 
the Site within seven (7) days and has no further connection with the 
Work in this Contract. 



39.7. During Contract implementation, the Contractor and his subcontractors 
shall abide at all times by all labor laws, including child labor related 
enactments, and other relevant rules. 

39.8. The Contractor shall submit to the BULACAN STATE UNIVERSITY for 
consent the name and particulars of the person authorized to receive 
instructions on behalf of the Contractor. 

39.9. The Contractor shall cooperate and share the Site with other contractors, 
public authorities, utilities, and the BULACAN STATE UNIVERSITY 
between the dates given in the schedule of other contractors particularly 
when they shall require access to the Site.  The Contractor shall also 
provide facilities and services for them during this period.  The 
BULACAN STATE UNIVERSITY may modify the schedule of other 
contractors, and shall notify the Contractor of any such modification 
thereto. 

39.10. Should anything of historical or other interest or of significant value be 
unexpectedly discovered on the Site, it shall be the property of the 
BULACAN STATE UNIVERSITY.  The Contractor shall notify the 
BULACAN STATE UNIVERSITY’s Representative of such discoveries 
and carry out the BULACAN STATE UNIVERSITY’s Representative’s 
instructions in dealing with them. 

40. Performance Security 

40.1. Within ten (10) calendar days from receipt of the Notice of Award from 
the BULACAN STATE UNIVERSITY but in no case later than the signing 
of the contract by both parties, the Contractor shall furnish the 
performance security in any of the forms prescribed in ITB Clause 32.2. 

40.2. The performance security posted in favor of the BULACAN STATE 
UNIVERSITY shall be forfeited in the event it is established that the 
Contractor is in default in any of its obligations under the Contract.  

40.3. The performance security shall remain valid until issuance by the 
BULACAN STATE UNIVERSITY of the Certificate of Final Acceptance. 

40.4. The performance security may be released by the BULACAN STATE 
UNIVERSITY and returned to the Contractor after the issuance of the 
Certificate of Final Acceptance subject to the following conditions: 

(a) There are no pending claims against the Contractor or the surety 
company filed by the BULACAN STATE UNIVERSITY; 

(b) The Contractor has no pending claims for labor and materials filed 
against it; and 

(c) Other terms specified in the SCC. 



40.5. The Contractor shall post an additional performance security following 
the amount and form specified in ITB Clause 32.2 to cover any 
cumulative increase of more than ten percent (10%) over the original 
value of the contract as a result of amendments to order or change 
orders, extra work orders and supplemental agreements, as the case 
may be.  The Contractor shall cause the extension of the validity of the 
performance security to cover approved contract time extensions. 

40.6. In case of a reduction in the contract value or for partially completed 
Works under the contract which are usable and accepted by the 
BULACAN STATE UNIVERSITY the use of which, in the judgment of the 
implementing agency or the BULACAN STATE UNIVERSITY, will not 
affect the structural integrity of the entire project, the BULACAN STATE 
UNIVERSITY shall allow a proportional reduction in the original 
performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more 
than fifty percent (50%) of the original performance security. 

40.7. Unless otherwise indicated in the SCC, the Contractor, by entering into 
the Contract with the BULACAN STATE UNIVERSITY, acknowledges 
the right of the BULACAN STATE UNIVERSITY to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, 
firm, partnership, corporation, or association supplying the Contractor 
with labor, materials and/or equipment for the performance of this 
Contract. 

41. Subcontracting 

41.1. Unless otherwise indicated in the SCC, the Contractor cannot 
subcontract Works more than the percentage specified in BDS Clause 
8.1. 

41.2. Subcontracting of any portion of the Works does not relieve the 
Contractor of any liability or obligation under this Contract.  The 
Contractor will be responsible for the acts, defaults, and negligence of 
any subcontractor, its agents, servants or workmen as fully as if these 
were the Contractor’s own acts, defaults, or negligence, or those of its 
agents, servants or workmen. 

41.3. If subcontracting is allowed. The contractor may identify its subcontractor 
during contract implementation stage. Subcontractors disclosed and 
identified during the bidding may be changed during the implementation 
of this Contract. In either case, subcontractors must submit the 
documentary requirements under ITB Clause 12 and comply with the 
eligibility criteria specified in the BDS. In the event that any subcontractor 
is found by any BULACAN STATE UNIVERSITY to be eligible, the 
subcontracting of such portion of the Works shall be disallowed. 

42. Liquidated Damages 



42.1. The Contractor shall pay liquidated damages to the BULACAN STATE 
UNIVERSITY for each day that the Completion Date is later than the 
Intended Completion Date.  The applicable liquidated damages is at 
least one-tenth (1/10) of a percent of the cost of the unperformed portion 
for every day of delay.  The total amount of liquidated damages shall not 
exceed ten percent (10%) of the amount of the contract.  The BULACAN 
STATE UNIVERSITY may deduct liquidated damages from payments 
due to the Contractor.  Payment of liquidated damages shall not affect 
the Contractor’s liabilities. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of this Contract, the 
BULACAN STATE UNIVERSITY may rescind or terminate this Contract, 
without prejudice to other courses of action and remedies available 
under the circumstances. 

42.2. If the Intended Completion Date is extended after liquidated damages 
have been paid, the Engineer of the BULACAN STATE UNIVERSITY 
shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment certificate.  

43. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the 
Contractor. 

44. The Procuring Entity, Licenses and Permits 

The BULACAN STATE UNIVERSITY shall, if requested by the Contractor, 
assist him in applying for permits, licenses or approvals, which are required for 
the Works. 

45. Contractor’s Risk and Warranty Security 

45.1. The Contractor shall assume full responsibility for the Works from the 
time project construction commenced up to final acceptance by the 
BULACAN STATE UNIVERSITY and shall be held responsible for any 
damage or destruction of the Works except those occasioned by force 
majeure. The Contractor shall be fully responsible for the safety, 
protection, security, and convenience of his personnel, third parties, and 
the public at large, as well as the Works, Equipment, installation, and the 
like to be affected by his construction work.  

45.2. The defects liability period for infrastructure projects shall be one year 
from contract completion up to final acceptance by the BULACAN 
STATE UNIVERSITY.  During this period, the Contractor shall undertake 
the repair works, at his own expense, of any damage to the Works on 
account of the use of materials of inferior quality within ninety (90) days 
from the time the Head of the BULACAN STATE UNIVERSITY has 
issued an order to undertake repair.  In case of failure or refusal to 
comply with this mandate, the BULACAN STATE UNIVERSITY shall 



undertake such repair works and shall be entitled to full reimbursement 
of expenses incurred therein upon demand. 

45.3. Unless otherwise indicated in the SCC, in case the Contractor fails to 
comply with the preceding paragraph, the BULACAN STATE 
UNIVERSITY shall forfeit its performance security, subject its 
property(ies) to attachment or garnishment proceedings, and perpetually 
disqualify it from participating in any public bidding. All payables of the 
GoP in his favor shall be offset to recover the costs.  

45.4. After final acceptance of the Works by the BULACAN STATE 
UNIVERSITY, the Contractor shall be held responsible for “Structural 
Defects,” i.e., major faults/flaws/deficiencies in one or more key 
structural elements of the project which may lead to structural 
 failure of the completed elements or structure, or “Structural 
Failures,” i.e., where one or more key structural elements in an 
infrastructure facility fails or collapses, thereby rendering the facility or 
part thereof incapable of withstanding the design loads, and/or 
endangering the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults 
attributable to improper construction, use of inferior 
quality/substandard materials, and any violation of the contract 
plans and specifications, the contractor shall be held liable; 

(b) Consultants – Where Structural Defects/Failures arise due to 
faulty and/or inadequate design and specifications as well as 
construction supervision, then the consultant who prepared the 
design or undertook construction supervision for the project shall 
be held liable; 

(c) BULACAN STATE UNIVERSITY’s Representatives/Project 
Manager/Construction Managers and Supervisors – The project 
owner’s representative(s), project manager, construction 
manager, and supervisor(s) shall be held liable in cases where 
the Structural Defects/Failures are due to his/their willful 
intervention in altering the designs and other specifications; 
negligence or omission in not approving or acting on proposed 
changes to noted defects or deficiencies in the design and/or 
specifications; and the use of substandard construction materials 
in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where 
Structural Defects/Failures are caused by work undertaken by 
them such as leaking pipes, diggings or excavations, 
underground cables and electrical wires, underground tunnel, 
mining shaft and the like, in which case the applicable warranty 
to such structure should be levied to third parties for their 
construction or restoration works. 



(e) Users - In cases where Structural Defects/Failures are due to 
abuse/misuse by the end user of the constructed facility and/or 
non–compliance by a user with the technical design limits and/or 
intended purpose of the same, then the user concerned shall be 
held liable. 

45.5. The warranty against Structural Defects/Failures, except those 
occasioned on force majeure, shall cover the period specified in the SCC 
reckoned from the date of issuance of the Certificate of Final Acceptance 
by the BULACAN STATE UNIVERSITY. 

45.6. The Contractor shall be required to put up a warranty security in the form 
of cash, bank guarantee, letter of credit, GSIS or surety bond callable on 
demand, in accordance with the following schedule: 

Form of Warranty 

Amount of Warranty 
Security 

 Not less than the 
Percentage (%) of Total 

Contract Price 

(a) Cash or letter of credit issued by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by 
Universal or Commercial bank: 
provided, however, that the letter 
of credit shall be confirmed or 
authenticated by a Universal or 
Commercial bank, if issued by a 
foreign bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand 
issued by GSIS or any surety or 
insurance company duly certified 
by the Insurance Commission 

Thirty Percent (30%) 

45.7. The warranty security shall be stated in Philippine Pesos and shall 
remain effective for one year from the date of issuance of the Certificate 
of Final Acceptance by the BULACAN STATE UNIVERSITY, and 
returned only after the lapse of said one year period. 

45.8. In case of structural defects/failure occurring during the applicable 
warranty period provided in GCC Clause 12.5, the BULACAN STATE 
UNIVERSITY shall undertake the necessary restoration or 
reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, 
without prejudice to the filing of appropriate administrative, civil, and/or 
criminal charges against the responsible persons as well as the forfeiture 



of the warranty security posted in favor of the BULACAN STATE 
UNIVERSITY. 

46. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s 
liability under this Contract shall be as provided by the laws of the Republic of 
the Philippines. 

47. Procuring Entity’s Risk 

47.1. From the Start Date until the Certificate of Final Acceptance has been 
issued, the following are risks of the BULACAN STATE UNIVERSITY: 

(a) The risk of personal injury, death, or loss of or damage to property 
(excluding the Works, Plant, Materials, and Equipment), which 
are due to: 

(i) any type of use or occupation of the Site authorized by the 
BULACAN STATE UNIVERSITY after the official 
acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with 
any legal right by the BULACAN STATE UNIVERSITY or 
by any person employed by or contracted to him except 
the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment 
to the extent that it is due to a fault of the BULACAN STATE 
UNIVERSITY or in the BULACAN STATE UNIVERSITY’s design, 
or due to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

48. Insurance 

48.1. The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third persons. 

48.2. The Contractor shall provide evidence to the BULACAN STATE 
UNIVERSITY’s Representative that the insurances required under this 
Contract have been effected and shall, within a reasonable time, provide 



copies of the insurance policies to the BULACAN STATE UNIVERSITY’s 
Representative.  Such evidence and such policies shall be provided to 
the BULACAN STATE UNIVERSITY’s through the BULACAN STATE 
UNIVERSITY’s Representative. 

48.3. The Contractor shall notify the insurers of changes in the nature, extent, 
or program for the execution of the Works and ensure the adequacy of 
the insurances at all times in accordance with the terms of this Contract 
and shall produce to the BULACAN STATE UNIVERSITY’s 
Representative the insurance policies in force including the receipts for 
payment of the current premiums. 

The above insurance policies shall be obtained from any reputable 
insurance company approved by the BULACAN STATE UNIVERSITY’s 
Representative. 

48.4. If the Contractor fails to obtain and keep in force the insurances referred 
to herein or any other insurance which he may be required to obtain 
under the terms of this Contract, the BULACAN STATE UNIVERSITY 
may obtain and keep in force any such insurances and pay such 
premiums as may be necessary for the purpose.  From time to time, the 
BULACAN STATE UNIVERSITY may deduct the amount it shall pay for 
said premiums including twenty five percent (25%) therein from any 
monies due, or which may become due, to the Contractor, without 
prejudice to the BULACAN STATE UNIVERSITY exercising its right to 
impose other sanctions against the Contractor pursuant to the provisions 
of this Contract. 

48.5. In the event the Contractor fails to observe the above safeguards, the 
BULACAN STATE UNIVERSITY may, at the Contractor’s expense, take 
whatever measure is deemed necessary for its protection and that of the 
Contractor’s personnel and third parties, and/or order the interruption of 
dangerous Works.  In addition, the BULACAN STATE UNIVERSITY may 
refuse to make the payments under GCC Clause 40 until the Contractor 
complies with this Clause. 

48.6. The Contractor shall immediately replace the insurance policy obtained 
as required in this Contract, without need of the BULACAN STATE 
UNIVERSITY’s demand, with a new policy issued by a new insurance 
company acceptable to the BULACAN STATE UNIVERSITY for any of 
the following grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management 
committee;  

(iii) been sued for suspension of payment; or 



(iv) been suspended by the Insurance Commission and its 
license to engage in business or its authority to issue 
insurance policies cancelled; or  

(v) Where reasonable grounds exist that the insurer may not 
be able, fully and promptly, to fulfill its obligation under the 
insurance policy. 

49. Termination for Default of Contractor 

49.1. The BULACAN STATE UNIVERSITY shall terminate this Contract for 
default when any of the following conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it 
has incurred negative slippage of fifteen percent (15%) or more 
in accordance with Presidential Decree 1870, regardless of 
whether or not previous warnings and notices have been issued 
for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the 
Contractor incurs delay in the completion of the Work after this 
Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply 
with a valid instruction of the BULACAN STATE 
UNIVERSITY or fails to proceed expeditiously and without 
delay despite a written notice by the BULACAN STATE 
UNIVERSITY; 

(ii) does not actually have on the project Site the minimum 
essential equipment listed on the bid necessary to 
prosecute the Works in accordance with the approved 
Program of Work and equipment deployment schedule as 
required for the project; 

(iii) does not execute the Works in accordance with this 
Contract or persistently or flagrantly neglects to carry out 
its obligations under this Contract; 

(iv) neglects or refuses to remove materials or to perform a 
new Work that has been rejected as defective or 
unsuitable; or 

(v) sub-lets any part of this Contract without approval by the 
BULACAN STATE UNIVERSITY. 

49.2. All materials on the Site, Plant, Works, including Equipment purchased 
and funded under the Contract shall be deemed to be the property of the 



BULACAN STATE UNIVERSITY if this Contract is rescinded because of 
the Contractor’s default. 

50. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the BULACAN STATE 
UNIVERSITY if the works are completely stopped for a continuous period of at 
least sixty (60) calendar days through no fault of its own, due to any of the 
following reasons: 

(a) Failure of the BULACAN STATE UNIVERSITY to deliver, within a 
reasonable time, supplies, materials, right-of-way, or other items it is 
obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order 
situation, as certified by the Armed Forces of the Philippines Provincial 
Commander and approved by the Secretary of National Defense. 

51. Termination for Other Causes 

51.1. The BULACAN STATE UNIVERSITY may terminate this Contract, in 
whole or in part, at any time for its convenience.  The Head of the 
BULACAN STATE UNIVERSITY may terminate this Contract for the 
convenience of the BULACAN STATE UNIVERSITY if he has 
determined the existence of conditions that make Project 
Implementation economically, financially or technically impractical 
and/or unnecessary, such as, but not limited to, fortuitous event(s) or 
changes in law and National Government policies. 

51.2. The BULACAN STATE UNIVERSITY or the Contractor may terminate 
this Contract if the other party causes a fundamental breach of this 
Contract. 

51.3. Fundamental breaches of Contract shall include, but shall not be limited 
to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no 
stoppage of work is shown on the current Program of Work and 
the stoppage has not been authorized by the BULACAN STATE 
UNIVERSITY’s Representative; 

(b) The BULACAN STATE UNIVERSITY’s Representative instructs 
the Contractor to delay the progress of the Works, and the 
instruction is not withdrawn within twenty eight (28) days; 

(c) The BULACAN STATE UNIVERSITY shall terminate this 
Contract if the Contractor is declared bankrupt or insolvent as 
determined with finality by a court of competent jurisdiction.  In 
this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or 
affect any right of action or remedy which has accrued or will 



accrue thereafter to the BULACAN STATE UNIVERSITY and/or 
the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the BULACAN STATE 
UNIVERSITY instructs in the notice is to be used until the 
completion of the Works; 

(d) A payment certified by the BULACAN STATE UNIVERSITY’s 
Representative is not paid by the BULACAN STATE 
UNIVERSITY to the Contractor within eighty four (84) days from 
the date of the BULACAN STATE UNIVERSITY’s 
Representative’s certificate; 

(e) The BULACAN STATE UNIVERSITY’s Representative gives 
Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the BULACAN STATE 
UNIVERSITY’s Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the 
number of days for which the maximum amount of liquidated 
damages can be paid, as defined in the GCC Clause 42; and 

(h) In case it is determined prima facie by the BULACAN STATE 
UNIVERSITY that the Contractor has engaged, before or during 
the implementation of the contract, in unlawful deeds and 
behaviors relative to contract acquisition and implementation, 
such as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  
practices as defined in ITB Clause 3.1(a), unless otherwise 
specified in the SCC;  

(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or 
engaging in production contrary to rules of science or the 
trade; and  

(iv) any other act analogous to the foregoing. 

51.4. The Funding Source or the BULACAN STATE UNIVERSITY, as 
appropriate, will seek to impose the maximum civil, administrative and/or 
criminal penalties available under the applicable law on individuals and 
organizations deemed to be involved with corrupt, fraudulent, or coercive 
practices. 

51.5. When persons from either party to this Contract gives notice of a 
fundamental breach to the BULACAN STATE UNIVERSITY’s 
Representative  in order to terminate the existing contract for a cause 



other than those listed under GCC Clause 18.3, the BULACAN STATE 
UNIVERSITY’s Representative shall decide whether the breach is 
fundamental or not. 

51.6. If this Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably 
possible. 

52. Procedures for Termination of Contracts 

52.1. The following provisions shall govern the procedures for the termination 
of this Contract: 

(a) Upon receipt of a written report of acts or causes which may 
constitute ground(s) for termination as aforementioned, or upon 
its own initiative, the BULACAN STATE UNIVERSITY shall, within 
a period of seven (7) calendar days, verify the existence of such 
ground(s) and cause the execution of a Verified Report, with all 
relevant evidence attached; 

(b) Upon recommendation by the BULACAN STATE UNIVERSITY, 
the Head of the BULACAN STATE UNIVERSITY shall terminate 
this Contract only by a written notice to the Contractor conveying 
the termination of this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the 
ground(s) afore-mentioned, and a statement of the acts 
that constitute the ground(s) constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why 
this Contract should not be terminated; and 

(iv) special instructions of the BULACAN STATE 
UNIVERSITY, if any. 

The Notice to Terminate shall be accompanied by a copy of the 
Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the 
Notice of Termination, the Contractor shall submit to the Head of 
the BULACAN STATE UNIVERSITY a verified position paper 
stating why the contract should not be terminated.  If the 
Contractor fails to show cause after the lapse of the seven (7) day 
period, either by inaction or by default, the Head of the BULACAN 
STATE UNIVERSITY shall issue an order terminating the 
contract;  

(d) The BULACAN STATE UNIVERSITY may, at anytime before 
receipt of the Contractor’s verified position paper described in 



item (c) above withdraw the Notice to Terminate if it is determined 
that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s 
receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from 
receipt of the verified position paper, the Head of the BULACAN 
STATE UNIVERSITY shall decide whether or not to terminate this 
Contract.  It shall serve a written notice to the Contractor of its 
decision and, unless otherwise provided in the said notice, this 
Contract is deemed terminated from receipt of the Contractor of 
the notice of decision.  The termination shall only be based on the 
ground(s) stated in the Notice to Terminate; and 

(f) The Head of the BULACAN STATE UNIVERSITY may create a 
Contract Termination Review Committee (CTRC) to assist him in 
the discharge of this function.  All decisions recommended by the 
CTRC shall be subject to the approval of the Head of the 
BULACAN STATE UNIVERSITY. 

52.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the 
imposition of additional administrative sanctions as the internal rules of 
the agency may provide and/or further criminal prosecution as provided 
by applicable laws, the procuring entity shall impose on contractors after 
the termination of the contract the penalty of suspension for one (1) year 
for the first offense, suspension for two (2) years for the second offense 
from participating in the public bidding process, for violations committed 
during the contract implementation stage, which include but not limited 
to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to 
mobilize and start work or performance within the specified period 
in the Notice to Proceed (“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its 
contractual obligations without valid cause, or failure by the 
contractor to comply with any written lawful instruction of the 
procuring entity or its representative(s) pursuant to the 
implementation of the contract.  For the procurement of 
infrastructure projects or consultancy contracts, lawful 
instructions include but are not limited to the following: 

(i) Employment of competent technical personnel, competent 
engineers and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance 
with approved plans and specifications and contract 
provisions; 

(iii) Stockpiling in proper places of all materials and removal 
from the project site of waste and excess materials, 



including broken pavement and excavated debris in 
accordance with approved plans and specifications and 
contract provisions; 

(iv) Deployment of committed equipment, facilities, support 
staff and manpower; and 

(v) Renewal of the effectivity dates of the performance 
security after its expiration during the course of contract 
implementation. 

(c) Assignment and subcontracting of the contract or any part thereof 
or substitution of key personnel named in the proposal without 
prior written approval by the procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality 
and/or progress of work arising from his fault or negligence as 
reflected in the Constructor's Performance Evaluation System 
(“CPES”) rating sheet.  In the absence of the CPES rating sheet, 
the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the  Contractor 
shall be construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path 
of the project due entirely to the fault or negligence of the 
contractor; and 

(ii) Quality of materials and workmanship not complying with 
the approved specifications arising from the contractor's 
fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the 
project or contract by the contractor resulting to substantial 
breach thereof without lawful and/or just cause. 

In addition to the penalty of suspension, the performance security 
posted by the contractor shall also be forfeited. 

53. Force Majeure, Release From Performance 

53.1. For purposes of this Contract the terms “force majeure” and “fortuitous 
event” may be used interchangeably.  In this regard, a fortuitous event 
or force majeure shall be interpreted to mean an event which the 
Contractor could not have foreseen, or which though foreseen, was 
inevitable.  It shall not include ordinary unfavorable weather conditions; 
and any other cause the effects of which could have been avoided with 
the exercise of reasonable diligence by the Contractor. 

53.2. If this Contract is discontinued by an outbreak of war or by any other 
event entirely outside the control of either the BULACAN STATE 
UNIVERSITY or the Contractor, the BULACAN STATE UNIVERSITY’s 



Representative shall certify that this Contract has been discontinued.  
The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all works 
carried out before receiving it and for any Work carried out afterwards to 
which a commitment was made. 

53.3. If the event continues for a period of eighty four (84) days, either party 
may then give notice of termination, which shall take effect twenty eight 
(28) days after the giving of the notice. 

53.4. After termination, the Contractor shall be entitled to payment of the 
unpaid balance of the value of the Works executed and of the materials 
and Plant reasonably delivered to the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 
28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the BULACAN STATE UNIVERSITY is entitled. 

53.5. The net balance due shall be paid or repaid within a reasonable time 
period from the time of the notice of termination. 

54. Resolution of Disputes 

54.1. If any dispute or difference of any kind whatsoever shall arise between 
the parties in connection  with the implementation of the contract covered 
by the Act and this IRR, the parties shall make every effort to resolve 
amicably such dispute or difference by mutual consultation. 

54.2. If the Contractor believes that a decision taken by the BULACAN STATE 
UNIVERSITY’s Representative was either outside the authority given to 
the BULACAN STATE UNIVERSITY’s Representative by this Contract 
or that the decision was wrongly taken, the decision shall be referred to 
the Arbiter indicated in the SCC within fourteen (14) days of the 
notification of the BULACAN STATE UNIVERSITY’s Representative’s 
decision. 

54.3. Any and all disputes arising from the implementation of this Contract 
covered by the R.A. 9184 and its IRR shall be submitted to arbitration in 
the Philippines according to the provisions of Republic Act No. 876, 
otherwise known as the “ Arbitration Law” and Republic Act 9285, 
otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of the 
Construction Industry Arbitration Commission to resolve shall be 
referred thereto.  The process of arbitration shall be incorporated as a 
provision in this Contract that will be executed pursuant to the provisions 
of the Act and its IRR: Provided, further, that, by mutual agreement, the 
parties may agree in writing to resort to other alternative modes of 
dispute resolution.   



55. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or 
Appropriation to the BULACAN STATE UNIVERSITY, from which part of the 
payments to the Contractor are being made: 

(a) The BULACAN STATE UNIVERSITY is obligated to notify the Contractor 
of such suspension within seven (7) days of having received the 
suspension notice. 

(b) If the Contractor has not received sums due it for work already done 
within forty five (45) days from the time the Contractor’s claim for 
payment has been certified by the BULACAN STATE UNIVERSITY’s 
Representative, the Contractor may immediately issue a suspension of 
work notice in accordance with GCC Clause 45.2. 

56. Procuring Entity’s Representative’s Decisions 

56.1. Except where otherwise specifically stated, the BULACAN STATE 
UNIVERSITY’s Representative will decide contractual matters between 
the BULACAN STATE UNIVERSITY and the Contractor in the role 
representing the BULACAN STATE UNIVERSITY.  

56.2. The BULACAN STATE UNIVERSITY’s Representative may delegate 
any of his duties and responsibilities to other people, except to the 
Arbiter, after notifying the Contractor, and may cancel any delegation 
after notifying the Contractor. 

57. Approval of Drawings and Temporary Works by the Procuring 
Entity’s Representative 

57.1. All Drawings prepared by the Contractor for the execution of the 
Temporary Works, are subject to prior approval by the BULACAN 
STATE UNIVERSITY’s Representative before its use.  

57.2. The Contractor shall be responsible for design of Temporary Works. 

57.3. The BULACAN STATE UNIVERSITY’s Representative’s approval shall 
not alter the Contractor’s responsibility for design of the Temporary 
Works. 

57.4. The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, when required by the BULACAN STATE 
UNIVERSITY. 

58. Acceleration and Delays Ordered by the Procuring Entity’s 
Representative 

58.1. When the BULACAN STATE UNIVERSITY wants the Contractor to 
finish before the Intended Completion Date, the BULACAN STATE 
UNIVERSITY’s Representative will obtain priced proposals for achieving 



the necessary acceleration from the Contractor.  If the BULACAN 
STATE UNIVERSITY accepts these proposals, the Intended Completion 
Date will be adjusted accordingly and confirmed by both the BULACAN 
STATE UNIVERSITY and the Contractor. 

58.2. If the Contractor’s Financial Proposals for an acceleration are accepted 
by the BULACAN STATE UNIVERSITY, they are incorporated in the 
Contract Price and treated as a Variation. 

59. Extension of the Intended Completion Date 

59.1. The BULACAN STATE UNIVERSITY’s Representative shall extend the 
Intended Completion Date if a Variation is issued which makes it 
impossible for the Intended Completion Date to be achieved by the 
Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall 
be made for any event which may warrant the extension of the Intended 
Completion Date. 

59.2. The BULACAN STATE UNIVERSITY’s Representative shall decide 
whether and by how much to extend the Intended Completion Date 
within twenty one (21) days of the Contractor asking the BULACAN 
STATE UNIVERSITY’s Representative for a decision thereto after fully 
submitting all supporting information.  If the Contractor has failed to give 
early warning of a delay or has failed to cooperate in dealing with a delay, 
the delay by this failure shall not be considered in assessing the new 
Intended Completion Date. 

60. Right to Vary 

60.1. The BULACAN STATE UNIVERSITY’s Representative with the prior 
approval of the BULACAN STATE UNIVERSITY may instruct Variations, 
up to a maximum cumulative amount of ten percent (10%) of the original 
contract cost. 

60.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 

(c) in the absence of appropriate rates, the rates in this Contract shall 
be used as the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry 
rates and to be agreed upon by both parties and approved by the 
Head of the BULACAN STATE UNIVERSITY. 

61. Contractor's Right to Claim 



If the Contractor incurs cost as a result of any of the events under GCC Clause 
13, the Contractor shall be entitled to the amount of such cost. If as a result of 
any of the said events, it is necessary to change the Works, this shall be dealt 
with as a Variation. 

62. Dayworks 

62.1. Subject to GCC Clause 43 on Variation Order, and if applicable as 
indicated in the SCC, the Dayworks rates in the Contractor’s bid shall be 
used for small additional amounts of work only when the BULACAN 
STATE UNIVERSITY’s Representative has given written instructions in 
advance for additional work to be paid for in that way. 

62.2. All work to be paid for as Dayworks shall be recorded by the Contractor 
on forms approved by the BULACAN STATE UNIVERSITY’s 
Representative.  Each completed form shall be verified and signed by 
the BULACAN STATE UNIVERSITY’s Representative within two days 
of the work being done. 

62.3. The Contractor shall be paid for Dayworks subject to obtaining signed 
Dayworks forms. 

63. Early Warning 

63.1. The Contractor shall warn the BULACAN STATE UNIVERSITY’s 
Representative at the earliest opportunity of specific likely future events 
or circumstances that may adversely affect the quality of the work, 
increase the Contract Price, or delay the execution of the Works.  The 
BULACAN STATE UNIVERSITY’s Representative may require the 
Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date.  The 
estimate shall be provided by the Contractor as soon as reasonably 
possible. 

63.2. The Contractor shall cooperate with the BULACAN STATE 
UNIVERSITY’s Representative in making and considering proposals for 
how the effect of such an event or circumstance can be avoided or 
reduced by anyone involved in the work and in carrying out any resulting 
instruction of the BULACAN STATE UNIVERSITY’s Representative. 

64. Program of Work 

64.1. Within the time stated in the SCC, the Contractor shall submit to the 
BULACAN STATE UNIVERSITY’s Representative for approval a 
Program of Work showing the general methods, arrangements, order, 
and timing for all the activities in the Works. 

64.2. An update of the Program of Work shall show the actual progress 
achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work, including any changes to the sequence of 
the activities. 



64.3. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative for approval an updated Program of Work at intervals no 
longer than the period stated in the SCC.  If the Contractor does not 
submit an updated Program of Work within this period, the BULACAN 
STATE UNIVERSITY’s Representative may withhold the amount stated 
in the SCC from the next payment certificate and continue to withhold 
this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

64.4. The BULACAN STATE UNIVERSITY’s Representative’s approval of the 
Program of Work shall not alter the Contractor’s obligations.  The 
Contractor may revise the Program of Work and submit it to the 
BULACAN STATE UNIVERSITY’s Representative again at any time.  A 
revised Program of Work shall show the effect of any approved 
Variations. 

64.5. When the Program of Work is updated, the Contractor shall provide the 
BULACAN STATE UNIVERSITY’s Representative with an updated cash 
flow forecast.  The cash flow forecast shall include different currencies, 
as defined in the Contract, converted as necessary using the Contract 
exchange rates. 

64.6. All Variations shall be included in updated Program of Work produced 
by the Contractor. 

65. Management Conferences 

65.1. Either the BULACAN STATE UNIVERSITY’s Representative or the 
Contractor may require the other to attend a Management Conference.  
The Management Conference shall review the plans for remaining work 
and deal with matters raised in accordance with the early warning 
procedure. 

65.2. The BULACAN STATE UNIVERSITY’s Representative shall record the 
business of Management Conferences and provide copies of the record 
to those attending the Conference and to the BULACAN STATE 
UNIVERSITY.  The responsibility of the parties for actions to be taken 
shall be decided by the BULACAN STATE UNIVERSITY’s 
Representative either at the Management Conference or after the 
Management Conference and stated in writing to all who attended the 
Conference. 

66. Bill of Quantities 

66.1. The Bill of Quantities shall contain items of work for the construction, 
installation, testing, and commissioning of work to be done by the 
Contractor. 

66.2. The Bill of Quantities is used to calculate the Contract Price.  The 
Contractor is paid for the quantity of the work done at the rate in the Bill 
of Quantities for each item. 



66.3. If the final quantity of any work done differs from the quantity in the Bill 
of Quantities for the particular item and is not more than twenty five 
percent (25%) of the original quantity, provided the aggregate changes 
for all items do not exceed ten percent (10%) of the Contract price, the 
BULACAN STATE UNIVERSITY’s Representative shall make the 
necessary adjustments to allow for the changes subject to applicable 
laws, rules, and regulations. 

66.4. If requested by the BULACAN STATE UNIVERSITY’s Representative, 
the Contractor shall provide the BULACAN STATE UNIVERSITY’s 
Representative with a detailed cost breakdown of any rate in the Bill of 
Quantities. 

67. Instructions, Inspections and Audits 

67.1. The BULACAN STATE UNIVERSITY’s personnel shall at all reasonable 
times during construction of the Work be entitled to examine, inspect, 
measure and test the materials and workmanship, and to check the 
progress of the construction.  

67.2. If the BULACAN STATE UNIVERSITY’s Representative instructs the 
Contractor to carry out a test not specified in the Specification to check 
whether any work has a defect and the test shows that it does, the 
Contractor shall pay for the test and any samples.  If there is no defect, 
the test shall be a Compensation Event. 

67.3. The Contractor shall permit the Funding Source named in the SCC to 
inspect the Contractor’s accounts and records relating to the 
performance of the Contractor and to have them audited by auditors 
appointed by the Funding Source, if so required by the Funding Source. 

68. Identifying Defects 

The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s work and notify the Contractor of any defects that are found.  Such 
checking shall not affect the Contractor’s responsibilities.  The BULACAN 
STATE UNIVERSITY’s Representative may instruct the Contractor to search 
uncover defects and test any work that the BULACAN STATE UNIVERSITY’s 
Representative considers below standards and defective. 

69. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Liability Periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage arises 
from the Contractor’s acts or omissions. 

70. Correction of Defects 

70.1. The BULACAN STATE UNIVERSITY’s Representative shall give notice 
to the Contractor of any defects before the end of the Defects Liability 



Period, which is One (1) year from project completion up to final 
acceptance by the BULACAN STATE UNIVERSITY’s Representative.   

70.2. Every time notice of a defect is given, the Contractor shall correct the 
notified defect within the length of time specified in the BULACAN 
STATE UNIVERSITY’s Representative’s notice. 

70.3. The Contractor shall correct the defects which he notices himself before 
the end of the Defects Liability Period. 

70.4. The BULACAN STATE UNIVERSITY shall certify that all defects have 
been corrected. If the BULACAN STATE UNIVERSITY considers that 
correction of a defect is not essential, he can request the Contractor to 
submit a quotation for the corresponding reduction in the Contract Price. 
If the BULACAN STATE UNIVERSITY accepts the quotation, the 
corresponding change in the SCC is a Variation. 

71. Uncorrected Defects 

71.1. The BULACAN STATE UNIVERSITY shall give the Contractor at least 
fourteen (14) days notice of his intention to use a third party to correct a 
Defect. If the Contractor does not correct the Defect himself within the 
period, the BULACAN STATE UNIVERSITY may have the Defect 
corrected by the third party. The cost of the correction will be deducted 
from the Contract Price. 

71.2. The use of a third party to correct defects that are uncorrected by the 
Contractor will in no way relieve the Contractor of its liabilities and 
warranties under the Contract. 

72. Advance Payment 

72.1. The BULACAN STATE UNIVERSITY shall, upon a written request of the 
contractor which shall be submitted as a contract document, make an 
advance payment to the contractor in an amount not exceeding fifteen 
percent (15%) of the total contract price, to be made in lump sum or, at 
the most two, installments according to a schedule specified in the SCC. 

72.2. The advance payment shall be made only upon the submission to and 
acceptance by the BULACAN STATE UNIVERSITY of an irrevocable 
standby letter of credit of equivalent value from a commercial bank, a 
bank guarantee or a surety bond callable upon demand, issued by a 
surety or insurance company duly licensed by the Insurance 
Commission and confirmed by the BULACAN STATE UNIVERSITY. 

72.3. The advance payment shall be repaid by the Contractor by an amount 
equal to the percentage of the total contract price used for the advance 
payment. 



72.4. The contractor may reduce his standby letter of credit or guarantee 
instrument by the amounts refunded by the Monthly Certificates in the 
advance payment. 

72.5. The BULACAN STATE UNIVERSITY will provide an Advance Payment 
on the Contract Price as stipulated in the Conditions of Contract, subject 
to the maximum amount stated in SCC Clause 39.1. 

73. Progress Payments 

73.1. The Contractor may submit a request for payment for Work 
accomplished.  Such request for payment shall be verified and certified 
by the BULACAN STATE UNIVERSITY’s Representative/Project 
Engineer.  Except as otherwise stipulated in the SCC, materials and 
equipment delivered on the site but not completely put in place shall not 
be included for payment.   

73.2. The BULACAN STATE UNIVERSITY shall deduct the following from the 
certified gross amounts to be paid to the contractor as progress 
payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

73.3. Payments shall be adjusted by deducting therefrom the amounts for 
advance payments and retention.  The BULACAN STATE UNIVERSITY 
shall pay the Contractor the amounts certified by the BULACAN STATE 
UNIVERSITY’s Representative within twenty eight (28) days from the 
date each certificate was issued.  No payment of interest for delayed 
payments and adjustments shall be made by the BULACAN STATE 
UNIVERSITY. 

73.4. The first progress payment may be paid by the BULACAN STATE 
UNIVERSITY to the Contractor provided that at least twenty percent 
(20%) of the work has been accomplished as certified by the BULACAN 
STATE UNIVERSITY’s Representative. 

73.5. Items of the Works for which a price of “0” (zero) has been entered will 
not be paid for by the BULACAN STATE UNIVERSITY and shall be 
deemed covered by other rates and prices in the Contract. 

74. Payment Certificates 



74.1. The Contractor shall submit to the BULACAN STATE UNIVERSITY’s 
Representative monthly statements of the estimated value of the work 
executed less the cumulative amount certified previously. 

74.2. The BULACAN STATE UNIVERSITY’s Representative shall check the 
Contractor’s monthly statement and certify the amount to be paid to the 
Contractor. 

74.3. The value of Work executed shall: 

(a) be determined by the BULACAN STATE UNIVERSITY’s 
Representative; 

(b) comprise the value of the quantities of the items in the Bill of 
Quantities completed; and 

(c) include the valuations of approved variations. 

74.4. The BULACAN STATE UNIVERSITY’s Representative may exclude any 
item certified in a previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later information. 

75. Retention 

75.1. The BULACAN STATE UNIVERSITY shall retain from each payment 
due to the Contractor an amount equal to a percentage thereof using the 
rate as specified in GCC Sub-Clause 75.2. 

75.2. Progress payments are subject to retention of ten percent (10%), 
referred to as the “retention money.”  Such retention shall be based on 
the total amount due to the Contractor prior to any deduction and shall 
be retained from every progress payment until fifty percent (50%) of the 
value of Works, as determined by the BULACAN STATE UNIVERSITY, 
are completed.  If, after fifty percent (50%) completion, the Work is 
satisfactorily done and on schedule, no additional retention shall be 
made; otherwise, the ten percent (10%) retention shall again be imposed 
using the rate specified therefor. 

75.3. The total “retention money” shall be due for release upon final 
acceptance of the Works.  The Contractor may, however, request the 
substitution of the retention money for each progress billing with 
irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent 
to the retention money substituted for and acceptable to the BULACAN 
STATE UNIVERSITY, provided that the project is on schedule and is 
satisfactorily undertaken.  Otherwise, the ten (10%) percent retention 
shall be made.  Said irrevocable standby letters of credit, bank 
guarantees and/or surety bonds, to be posted in favor of the Government 
shall be valid for a duration to be determined by the concerned 
implementing office/agency or BULACAN STATE UNIVERSITY and will 
answer for the purpose for which the ten (10%) percent retention is 



intended, i.e., to cover uncorrected discovered defects and third party 
liabilities. 

75.4. On completion of the whole Works, the Contractor may substitute 
retention money with an “on demand” Bank guarantee in a form 
acceptable to the BULACAN STATE UNIVERSITY. 

76. Variation Orders 

76.1. Variation Orders may be issued by the BULACAN STATE UNIVERSITY 
to cover any increase/decrease in quantities, including the introduction 
of new work items that are not included in the original contract or 
reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity 
between the preconstruction plans used for purposes of bidding and the 
“as staked plans” or construction drawings prepared after a joint survey 
by the Contractor and the BULACAN STATE UNIVERSITY after award 
of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. 
The addition/deletion of Works should be within the general scope of the 
project as bid and awarded. The scope of works shall not be reduced so 
as to accommodate a positive Variation Order. A Variation Order may 
either be in the form of a Change Order or Extra Work Order. 

76.2. A Change Order may be issued by the BULACAN STATE UNIVERSITY 
to cover any increase/decrease in quantities of original Work items in the 
contract. 

76.3. An Extra Work Order may be issued by the BULACAN STATE 
UNIVERSITY to cover the introduction of new work necessary for the 
completion, improvement or protection of the project which were not 
included as items of Work in the original contract, such as, where there 
are subsurface or latent physical conditions at the site differing materially 
from those indicated in the contract, or where there are duly unknown 
physical conditions at the site of an unusual nature differing materially 
from those ordinarily encountered and generally recognized as inherent 
in the Work or character provided for in the contract. 

76.4. Any cumulative Variation Order beyond ten percent (10%) shall be 
subject of another contract to be bid out if the works are separable from 
the original contract.  In exceptional cases where it is urgently necessary 
to complete the original scope of work, the Head of the BULACAN 
STATE UNIVERSITY may authorize a positive Variation Order go 
beyond ten percent (10%) but not more than twenty percent (20%) of the 
original contract price, subject to the guidelines to be determined by the 
GPPB: Provided, however, That appropriate sanctions shall be imposed 
on the designer, consultant or official responsible for the original detailed 
engineering design which failed to consider the Variation Order beyond 
ten percent (10%). 



76.5. In claiming for any Variation Order, the Contractor shall, within seven (7) 
calendar days after such work has been commenced or after the 
circumstances leading to such condition(s) leading to the extra cost, and 
within twenty-eight (28) calendar days deliver a written communication 
giving full and detailed particulars of any extra cost in order that it may 
be investigated at that time. Failure to provide either of such notices in 
the time stipulated shall constitute a waiver by the contractor for any 
claim. The preparation and submission of Variation Orders are as 
follows: 

(a) If the BULACAN STATE UNIVERSITY’s representative/Project 
Engineer believes that a Change Order or Extra Work Order 
should be issued, he shall prepare the proposed Order 
accompanied with the notices submitted by the Contractor, the 
plans therefore, his computations as to the quantities of the 
additional works involved per item indicating the specific stations 
where such works are needed, the date of his inspections and 
investigations thereon, and the log book thereof, and a detailed 
estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work 
Order, and shall submit the same to the Head of the BULACAN 
STATE UNIVERSITY for approval. 

(b) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, upon receipt of the proposed Change 
Order or Extra Work Order shall immediately instruct the 
appropriate technical staff or office of the BULACAN STATE 
UNIVERSITY to conduct an on-the-spot investigation to verify the 
need for the Work to be prosecuted and to review the proposed 
plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the BULACAN STATE 
UNIVERSITY shall submit a report of their findings and 
recommendations, together with the supporting documents, to the 
Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative for consideration. 

(d) The Head of the BULACAN STATE UNIVERSITY or his duly 
authorized representative, acting upon the recommendation of 
the technical staff or appropriate office, shall approve the Change 
Order or Extra Work Order after being satisfied that the same is 
justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the 
preparation up to the approval by the BULACAN STATE 
UNIVERSITY concerned shall not exceed thirty (30) calendar 
days. 

77. Contract Completion 



Once the project reaches an accomplishment of ninety five (95%) of the total 
contract amount, the BULACAN STATE UNIVERSITY may create an 
inspectorate team to make preliminary inspection and submit a punch-list to the 
Contractor in preparation for the final turnover of the project. Said punch-list will 
contain, among others, the remaining Works, Work deficiencies for necessary 
corrections, and the specific duration/time to fully complete the project 
considering the approved remaining contract time. This, however, shall not 
preclude the claim of the BULACAN STATE UNIVERSITY for liquidated 
damages. 

78. Suspension of Work 

78.1. The BULACAN STATE UNIVERSITY shall have the authority to suspend 
the work wholly or partly by written order for such period as may be 
deemed necessary, due to force majeure or any fortuitous events or for 
failure on the part of the Contractor to correct bad conditions which are 
unsafe for workers or for the general public, to carry out valid orders 
given by the BULACAN STATE UNIVERSITY or to perform any 
provisions of the contract, or due to adjustment of plans to suit field 
conditions as found necessary during construction. The Contractor shall 
immediately comply with such order to suspend the work wholly or partly. 

78.2. The Contractor or its duly authorized representative shall have the right 
to suspend work operation on any or all projects/activities along the 
critical path of activities after fifteen (15) calendar days from date of 
receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case 
may be, due to the following: 

(a) There exist right-of-way problems which prohibit the Contractor 
from performing work in accordance with the approved 
construction schedule. 

(b) Requisite construction plans which must be owner-furnished are 
not issued to the contractor precluding any work called for by such 
plans. 

(c) Peace and order conditions make it extremely dangerous, if not 
possible, to work. However, this condition must be certified in 
writing by the Philippine National Police (PNP) station which has 
responsibility over the affected area and confirmed by the 
Department of Interior and Local Government (DILG) Regional 
Director. 

(d) There is failure on the part of the BULACAN STATE UNIVERSITY 
to deliver government-furnished materials and equipment as 
stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing 
beyond forty-five (45) calendar days from the time the 
Contractor’s claim has been certified to by the BULACAN STATE 



UNIVERSITY’s authorized representative that the documents are 
complete unless there are justifiable reasons thereof which shall 
be communicated in writing to the Contractor. 

78.3. In case of total suspension, or suspension of activities along the critical 
path, which is not due to any fault of the Contractor, the elapsed time 
between the effectivity of the order suspending operation and the order 
to resume work shall be allowed the Contractor by adjusting the contract 
time accordingly. 

79. Payment on Termination 

79.1. If the Contract is terminated because of a fundamental breach of 
Contract by the Contractor, the BULACAN STATE UNIVERSITY’s 
Representative shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date 
of the issue of the certificate and less the percentage to apply to the 
value of the work not completed, as indicated in the SCC. Additional 
Liquidated Damages shall not apply.  If the total amount due to the 
BULACAN STATE UNIVERSITY exceeds any payment due to the 
Contractor, the difference shall be a debt payable to the BULACAN 
STATE UNIVERSITY. 

79.2. If the Contract is terminated for the BULACAN STATE UNIVERSITY’s 
convenience or because of a fundamental breach of Contract by the 
BULACAN STATE UNIVERSITY, the BULACAN STATE UNIVERSITY’s 
Representative shall issue a certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of Equipment, 
repatriation of the Contractor’s personnel employed solely on the Works, 
and the Contractor’s costs of protecting and securing the Works, and 
less advance payments received up to the date of the certificate. 

79.3. The net balance due shall be paid or repaid within twenty eight (28) days 
from the notice of termination. 

79.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 
18, the BULACAN STATE UNIVERSITY shall promptly return the 
Performance Security to the Contractor. 

80. Extension of Contract Time 

80.1. Should the amount of additional work of any kind or other special 
circumstances of any kind whatsoever occur such as to fairly entitle the 
contractor to an extension of contract time, the BULACAN STATE 
UNIVERSITY shall determine the amount of such extension; provided 
that the BULACAN STATE UNIVERSITY is not bound to take into 
account any claim for an extension of time unless the Contractor has, 
prior to the expiration of the contract time and within thirty (30) calendar 
days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the BULACAN STATE 
UNIVERSITY notices in order that it could have investigated them at that 



time. Failure to provide such notice shall constitute a waiver by the 
Contractor of any claim. Upon receipt of full and detailed particulars, the 
BULACAN STATE UNIVERSITY shall examine the facts and extent of 
the delay and shall extend the contract time completing the contract work 
when, in the BULACAN STATE UNIVERSITY’s opinion, the findings of 
facts justify an extension. 

80.2. No extension of contract time shall be granted the Contractor due to (a) 
ordinary unfavorable weather conditions and (b) inexcusable failure or 
negligence of Contractor to provide the required equipment, supplies or 
materials. 

80.3. Extension of contract time may be granted only when the affected 
activities fall within the critical path of the PERT/CPM network. 

80.4. No extension of contract time shall be granted when the reason given to 
support the request for extension was already considered in the 
determination of the original contract time during the conduct of detailed 
engineering and in the preparation of the contract documents as agreed 
upon by the parties before contract perfection. 

80.5. Extension of contract time shall be granted for rainy/unworkable days 
considered unfavorable for the prosecution of the works at the site, 
based on the actual conditions obtained at the site, in excess of the 
number of rainy/unworkable days pre-determined by the BULACAN 
STATE UNIVERSITY in relation to the original contract time during the 
conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection, 
and/or for equivalent period of delay due to major calamities such as 
exceptionally destructive typhoons, floods and earthquakes, and 
epidemics, and for causes such as non-delivery on time of materials, 
working drawings, or written information to be furnished by the 
BULACAN STATE UNIVERSITY, non-acquisition of permit to enter 
private properties or non-execution of deed of sale or donation within the 
right-of-way resulting in complete paralyzation of construction activities, 
and other meritorious causes as determined by the BULACAN STATE 
UNIVERSITY’s Representative and approved by the Head of the 
BULACAN STATE UNIVERSITY. Shortage of construction materials, 
general labor strikes, and peace and order problems that disrupt 
construction operations through no fault of the Contractor may be 
considered as additional grounds for extension of contract time provided 
they are publicly felt and certified by appropriate government agencies 
such as DTI, DOLE, DILG, and DND, among others. The written consent 
of bondsmen must be attached to any request of the Contractor for 
extension of contract time and submitted to the BULACAN STATE 
UNIVERSITY for consideration and the validity of the Performance 
Security shall be correspondingly extended. 

81. Price Adjustment 



Except for extraordinary circumstances as determined by NEDA and approved 
by the GPPB, no price escalation shall be allowed.  Nevertheless,  in cases 
where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GoP, promulgated after the date of 
bid opening, a contract price adjustment shall be made or appropriate relief 
shall be applied on a no loss-no gain basis. 

82. Completion 

The Contractor shall request the BULACAN STATE UNIVERSITY’s 
Representative to issue a certificate of Completion of the Works, and the 
BULACAN STATE UNIVERSITY’s Representative will do so upon deciding that 
the work is completed. 

83. Taking Over 

The BULACAN STATE UNIVERSITY shall take over the Site and the Works 
within seven (7) days from the date the BULACAN STATE UNIVERSITY’s 
Representative issues a certificate of Completion. 

84. Operating and Maintenance Manuals 

84.1. If “as built” Drawings and/or operating and maintenance manuals are 
required, the Contractor shall supply them by the dates stated in the 
SCC. 

84.2. If the Contractor does not supply the Drawings and/or manuals by the 
dates stated in the SCC, or they do not receive the BULACAN STATE 
UNIVERSITY’s Representative’s approval, the BULACAN STATE 
UNIVERSITY’s Representative shall withhold the amount stated in the 
SCC from payments due to the Contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Special Conditions of Contract 

GCC Clause  

1.17 The Intended Completion Date is within Two Hundred Forty (240) 

calendar days. 

NOTE: The contract duration shall be reckoned from the start date and 

not from contract effectivity date. 

1.22 The Procuring Entity is BULACAN STATE UNIVERSITY. 

1.23 The Procuring Entity’s Representative is DR. CECILIA N. GASCON, 

University President. 

1.24 The Site is located at the Bulacan State University-Main Campus, 

Guinhawa, City of Malolos, Bulacan 

1.28 The Start Date is within seven (7) calendar days from receipt of 

Notice to Proceed (NTP). 

1.31 The Works must conform with the Project Construction Specifications, 
Plans/ Drawings, and Program of Works 

12 In addition to the General Conditions of the Contract hereof, the 
contractor must submit and comply the following: 
 
(a) Construction Safety and Health Program for this project which must 
be approved by the Department of Labor and Employment (DOLE) 
 
(b) Contractor’s All Risk Insurance Policy 
 

15.1 
The Contractor shall, under his name and at his own expense, obtain 
and maintain, for the duration of this Contract, the following insurance 
coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and 
Supplies owned by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s 
direct or indirect act or omission causing damage to third persons. 

 

35.2 If different dates are specified for completion of the Works by section 

(“sectional completion”), these dates should be listed here 

38.1 The BULACAN STATE UNIVERSITY shall give possession of all parts 

of the Site to the Contractor from receipt of Notice to Proceed. 

39.5 The Contractor shall employ the following Key Personnel:   

Key Personnel Support Personnel 



1.Project Manager 1. Foreman/ Site 

Superintendent 

2.Project-in-charge 2. Heavy Equipment 

Operators and Drivers 

3.Office Engineer 3. Service Vehicle Driver 

4.Admin Officer 4. Buyer 

5.Surveyor 5. Warehouseman 

6.Safety Officer 6. Timekeeper 

Quality Assurance Officer 7. Hygiene/ Sanitary 

Personnel 

7. Materials Engineer 8. Carpenter 

8. Electrical Engineer 9. Mason 

 10. Steelman 

--------------- 11. Electrician 

--------------- 12. Welder/ Fabricator 

--------------- 13. Helper/ Laborer/ Street 

sweepers 

 
Notes:  
1. The list of contractor’s personnel must be supported by complete 
documents certifying their qualification and experience. 
 
2. Key personnel named in the bid proposal must be committed to the 
project from the start date of the contract up to its completion. In case of 
replacement of key personnel, the contractor must request in writing to 
the BulSU indicating the valid reasons for such replacement and 
attaching thereto documents pertaining to the substitute personnel and 
the same must be approved. 

40.4(c) No further instructions. 

40.7 No further instructions. 

41.1 No further instructions. 

43 No further instructions. 

45.3 No further instructions. 

45.5 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 



power plants, transmission and communication towers, railway system, 

and other similar permanent structures: Fifteen (15) years. 

In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures: Five (5) years. 

In case of other structures, such as Bailey and wooden bridges, shallow 

wells, spring developments, and other similar structures: Two (2) years. 

46 If the Contractor is a joint venture, all partners to the joint venture shall 

be jointly and severally liable to the BULACAN STATE UNIVERSITY. 

18.3(h)(i) No further instructions. 

54.2 No further instructions. 

62.1 No further instructions. 

64.1 The Contractor shall submit the Program of Work to the Project 

Management Office of the Bulacan State University within __days of 

delivery of the Notice of Award. 

The Contractor shall submit the Program of Work to the Project 

Management Office of the Bulacan State University within ten (10) 

calendar days of delivery of the Letter of Acceptance 

64.3 The period between Program of Work updates is ___ days. 

The amount to be withheld for late submission of an updated Program 

of Work is [insert amount]. 

No further instructions. 

67.3 The Funding Source is the Government of the Philippines.  

72.1 The amount of the advance payment is not more than 15% of the 

Contract Price. 

73.1 Materials and equipment delivered on the site but not completely put in 

place shall be included for payment.  

84.1 The date by which operating and maintenance manuals are required is 

[date]. 

The date by which “as built” drawings are required is [date]. 

The date by which surveyed location plan is required within ten (10) 

calendar days after project completion. 

84.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is ten 

percent (10%) of the contract price. 



CONSTRUCTION SPECIFICATIONS 
 

PROJECT TITLE PROPOSED SEVEN (7) STOREY BulSU E-LIBRARY 

BUILDING- PHASE 2 

LOCATION Bulacan State University 

Main Campus 

OWNER Bulacan State University 

 

 

Prepared by: 

 

MA. VICTORIA V. UMALI 

Civil Engineer, PMO 

 

 

 

Submitted by: 

 

 

AR. MA. SATURNINA C. PARUNGAO 

Director, PMO 

 

 

 

 

Recommending Approval by: 

 

 

 

 

TEODY C. SAN ANDRES, Ph.D. 

VP – Planning, Research and Extension 

 

Approved by: 

 

 

 

 

CECILIA N. GASCON, Ph.D. 

University President 

 

 



DIVISION 1.0 GENERAL CONDITIONS 

 

PART 1.0       GENERAL  

1.0. SCOPE OF WORK. The work covered under this Contract is for the construction of the 

CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY- PHASE 2 – 

Main Campus, City of Malolos, Bulacan. It consists of the furnishing all materials, 

labor, equipment, transportation, incidentals, facilities, and superintendence necessary 

to complete the project in accordance with true intent these Specifications and Contract 

Drawings. 

 

2.0. PLANS AND SPECIFICATIONS. The Contractor shall be responsible for carefully 

examining, comparing and verifying the data furnished by the Plans and Specifications. 

In case of obscurity or discrepancy in the Plans and Specifications, the Contractor shall 

submit the matter to the Project Management Office of the Bulacan State University for 

the proper explanation or necessary correction, before any adjustment shall be made. 

Any adjustment by the Contractor without such determination shall be at his risk and 

expense. 

 

Omitted or wrongly described details of work, which are manifestly necessary to carry 

out the true intent of the drawings and specifications, shall be performed as if fully and 

correctly set forth and described in the drawings and specifications. 

  

The Owner may, from time to time, make changes in the specifications and construction 

drawings. However, if the cost to the Contractor shall be materially increased by such 

change, the Owner shall pay the Contractor for the reasonable cost in accordance with 

the changes. 

 

3.0. LAWS TO BE OBSERVED. The contractor shall comply with National Building Code 

of the Philippines, National Structural Code of the Philippines, Fire Code of the 

Philippines, Plumbing Code of the Philippines as well as Local Rules and Regulations 

of the City of Malolos, Bulacan. This includes safety practices especially during 

construction process. The Contractor or those engaged thereon shall obtain all necessary 

licenses and permits and pay all taxes or fees, which may due to the local and/or 

National Government in connection with the prosecution of the work. He shall also be 

responsible for all damages to persons or property that may occur.  

 

PART 2.0 MATERIALS 

2.1 MATERIALS. Unless otherwise specified, all materials shall be new and free from 

defects and imperfections. The quality of materials shall be of the best grade of their 

respective kinds for the purpose. The work shall be performed in the best and most 

acceptable manner in strict accordance with the requirements of the Plans and 

Specifications. Preference will be given to articles or materials that are locally 

manufactured, conditions of quality and price being equal. 

 

2.2 SAMPLES AND INFORMATION ON MATERIALS. When required by the 

Specifications, or when called for by the Architect-In-Charge/Engineer-In-Charge, the 

Contractor shall furnish, for approval, full Information and satisfactory evidence as to 

the kind and quality of materials or articles he will incorporate in the work. The 

Contractor shall furnish, for Architect-In-Charge/Engineer-In-Charge and Owner’s 

approval, all samples when so directed. The work shall be in accordance with approved 

samples. Materials and articles installed or used without such approval shall be at the 

risk of subsequent rejection. 

  

Any failure on the part of the Contractor to conform or use materials that are not 

specified herein shall be under subsequent rejection. Any alteration or revision of 



material usage without approval from the Architect-In-Charge/Engineer-In-Charge 

shall make the Contractor responsible and liable in terms of guarantee, workmanship 

and defects. 

 

PART 3.0 WORKMANSHIP 

3.1 WORKMANSHIP. Workmanship shall be in accordance with the best standard 

practices and all operations required under any and all parts of the Specifications shall 

be undertaken in a neat, workmanlike manner. Only skilled personnel with sufficient 

experience in similar operations shall be allowed to undertake the same. 

 

Any alteration or revision on the execution of Drawings without approval from the 

Architect-In-Charge/Engineer-In-Charge shall be under subsequent rejection and shall 

make the Contractor responsible and liable for any workmanship and execution defects. 

 

Defective workmanship shall be remedied by the Contractor, at his expense. He shall 

not be entitled to any payment hereunder until defective workmanship has been 

remedied. 

 

3.2 TEMPORARY FACILITIES. The Contractor shall furnish all temporary lights and 

power and shall pay all expenses in connection therewith. Furthermore, the Contractor 

shall provide and pay for all water expenses for building purposes that are required by 

all trades. He shall remove all connections and appliances connected there with prior 

to the completion of the Contract and leave the premises perfectly clean. 

 

3.3 PROTECTION OF WORK AND OWNER’S PROPERTY. The Contractor shall put 

up safety measures and continuously maintain adequate protection of all his work from 

damage and shall protect the Owners property, as well as all materials furnished and 

delivered to him by the Owner. He shall make good any such damage, injury or loss, 

except such as may be caused by agents or employees of the Owner, or due to causes 

considered as an Act of God. 

 

PART 4.0 SUPERVISION AND INSPECTION 

4.2 AUTHORIZED REPRESENTATIVE. Whenever the Contractor is not at the site, 

orders maybe given by the Owner to his authorized representative and shall be accepted 

and complied to by the Site Architect/Site Engineer of the Contractor. 

 

4.3 INSPECTION OF WORK. The Site Architect/Site Engineer or Owner shall, at all 

times, have access to the work whenever it is in preparation or progress and the 

Contractor shall provide facilities for such access for inspection. The manner of work 

and all materials and equipment used therein shall be subject to inspection, tests, and 

approval of the Owner. 

 

4.4 CONSTANT SUPERVISION. The Contractor shall ensure that the project will have 

constant supervision by Site Architect/Site Engineer, who shall be present where 

construction is being carried on at all times during the working hours. Existing 

condition of the work site shall be documented and photos shall be taken before 

commence of the work to ensure such status, any damages on the areas due to on-going 

work shall be refurbished at the Contractor’s expense. 

 

4.5 DISPUTES. The Architect-In-Charge/Engineer-In-Charge shall, within a reasonable 

time, make decision on all claims of the Owner or Contractor and on all matters relating 

to the execution and progress of the work or the interpretation of the Contract 

Documents. 

 



Except as otherwise specifically provided in this Contract, all disputes concerning 

questions of fact arising under this contract shall be decided by the Architect-In-

Charge/Engineer-In-Charge, whose decisions shall be final and conclusive upon the 

parties as to questions of fact. 

 

4.5  AS BUILT PLANS. Three sets of “As-Built Plans” of the project concerned duly 

signed and sealed by the Architect-In-Charge/Engineer-In-Charge of construction 

should be submitted as a requirement for the final acceptance of the work. It should be 

properly drawn indicating all the specifications, layouts, tables and necessary data.  An 

initial layout should be submitted on A3 paper for checking and approval of PMO. 

Final “As-Built plans”, both soft and hard copies, three sets on A3 and a CD copy, 

respectively. 

4.6 CLEAN UP. The Contractor, prior to the turnover of the work to the Owner, shall 

remove any excess materials, waste, debris, rubbish, and all construction and 

installation equipment and tools from the premises before the final acceptance of the 

work. 

 

DIVISION 2.O  SITE WORKS 
 

SECTION 02100 SOIL TREATMENT 

PART 1.0       GENERAL 

 

1.1   WORK INCLUDED. This section covers the furnishing of all materials, labor and 

equipment necessary to perform the completion of ground and soil treatment for 

termite control. 

 

 

1.2   QUALIFICATION. Specified work shall be done only by licensed and certified 

pesticide applicators. Applicator shall be familiar with all the works Involved and 

shall hire only skilled personnel familiar with soil and ground treatment works. 

 

1.3  GUARANTEE. The applicator shall give a certificate of guarantee for a minimum 

of five years to a maximum of 20 years. Soil poisoning treatment shall be provided 

to prevent subterranean termites from attacking the building or its contents for a 

period of not less than five (5) years and a maximum of twenty (20) years guarantee. 

 

PART 2.0 PRODUCTS 

2.1   MATERIAL. Material shall be an organic phosphate insecticide, which acts 

primarily by contact activity and as a stomach-poison. It shall be biologically active 

against many species of insects and other anthropoids that are plant, animal and 

human health pests, including termites, and it shall be an ecologically safe product. 

 

PART 3.0          EXECUTIONS 

3.1  Pesticide shall be applied by or under the direct supervision of a certified pesticide 

applicator. 

 

3.2  Pre-Construction Treatment: 2 liters pesticide/ 100 liters of water. 

  a) Apply an overall treatment under entire surface of floor slab, including 

entrance platform, at the rate of 4 liters solution per square meter. If fill is 

washed gravel or other coarse material, apply at the rate of 7 liters solution per 

square meter. 

 

b) Hollow blocks foundation or voids of masonry should be treated to make a         

 continuous chemical barrier in the voids. Apply at the rate of 7 liters per 3     

   linear  meters. For crawl spaces, apply at the rate of 15 liters solution per 



linear meters per 30 cm. of depth from grade to bottom of foundation. Treat 

both sides of foundation and around all piers and pipes. 

 

 3.3  Post-Construction Treatment: 2 liters/100 liters of water 

  Apply 5 liters solution per linear meter of trenches I to 2 feet deep around 

building being treated. Treat soil for back-fill and soil under and around 

porches and piers. Cover the treated soil with a layer of untreated soil or other 

suitable barrier like polyethylene sheeting. 

 

3.4 Re-treatment 

a)  Re-treatment for subterranean termites should be made when there is evidence 

of re-infestation subsequent to the initial treatment, or when there has been a 

disruption of the chemical barrier in the soil due to construction, excavation, 

landscaping, etc. 

 

        b) Re-treatment may be made to critical areas or wood structures exposed to 

sunlight and other weather elements In accordance with prescribed application 

techniques. This application should be made as a spot treatment to these areas 

as necessary. 

 

SECTION 2300 EARTHWORKS 

PART 1.0  GENERAL 

1.1 WORK INCLUDED. Work in this section includes the demolition when necessary; 

complete clearing of site, general site grading, excavating, filling and backfilling.  

 

PART 2.0  DEMOLITION WORK AND CLEARING THE SITE 

2.1  The Contractor shall inspect and investigate the existing structure to be demolished 

and apply the most appropriate and efficient technique to put down the structure and 

clear the site.  The Contractor shall ensure safety during the entire demolition process.   

 

2.2 The building site shall be compacted (by flooding/wetting, tamping, or rolling), leveled 

according to the plans, and cleared of rubbish, roots, and other perishable and 

objectionable matters to the suitable sub grade. 

 

2.3 All such unsuitable materials shall be removed from the building site and spread 

uniformly over the areas adjacent to the proposed building, or otherwise disposed of as 

may be directed by the Engineer/Architect-in-charge of the Construction. 

 

PART 3.0  STAKING – OUT THE BUILDING LINES  

3.1  The building lines shall be staked out and all lines and grades shown in the drawing     

should be established, after which the approval of the Architect-In-Charge/Engineer-

In-Charge of the Construction shall be secured before any excavation work 

commenced. 

 

3.2 Batter boards and reference marks shall be erected at such places where they will not 

be disturbed by the excavation of the building. 

 

PART 4.0 EXCAVATION, BACKFILLING AND COMPACTION 

4.1   EXCAVATION  

4.1.1 Excavation shall be made to the dimensions and elevations and grade indicated 

in the drawings.  Where the building site is covered with any kind of fill, the 

excavation for footings shall be made deeper until the stratum for safe bearing 

capacity of soil is reached. Should unsuitable bearings be encountered, 

elevations shall be carried to such depths as will be directed by the Architect-



In-Charge/Engineer-In-Charge, and the contract price shall be adjusted 

accordingly.  

 

4.1.2 In the event that it is required to remove unsatisfactory material to a greater 

depth than specified, an adjustment in the contract price will be made in 

accordance with the contract. Should excavation through error be carried to such 

depth or size required, such additional depth or size required, such additional 

works shall be at the Contractor’s expense. 

 

4.1.3 Excavation shall extend a sufficient distance from wall footings to allow forms 

installation of services and for inspection. 

 

4.1.4 Surplus satisfactory excavated material not required for fill or embankment 

shall be disposed of to the designated waste or spoil areas.  Unsatisfactory 

excavated material shall be disposed of in designated wastes or spoil areas.  

Excavation and filling shall be performed in manner and sequence that will 

provide proper drainage at all times.  

4.2 CUTTING, FILLING AND GRADING. Cutting, filling and grading will be done to 

bring all areas of the respective surfacing as fixed by the finished grade. 

 

4.3  COMPACTION. Compaction shall be by rolling with approved tamping rollers, 

vibratory rollers, pneumatic-tired rollers, three-wheel power rollers, or other 

approved equipment well suited to the particular soil being compacted.  Material 

shall be moistened or aerated as necessary to provide the moisture content that will 

facilitate obtaining the specified compaction with the equipment utilized.  

 

4.4                    SUB-GRADE PREPARATION (for Roads and Ramps) 

  a) CONSTRUCTION: Sub-grade shall be shaped to line, grade, and cross-

section, and compacted as specified.  This shall be done by plowing, disking, 

and moistening or aerating. Low areas resulting from removal of unsatisfactory 

material or excavation of rock shall be brought up to required grade with 

satisfactory materials, and entire sub-grade shaped. Elevation of finish sub-

grade shall conform to elevations shown. 

 

  b) PROTECTION: During construction, any excavation shall be kept shaped and 

drained.  Ditches and drains shall be maintained in such manner as to drain 

effectively at all times. Graded areas shall be protected against action of the 

elements prior to acceptance of the work.  Settlement or washing that may have 

occurred shall be repaired and grades shall be re-established to the required 

elevations and slopes immediately prior to installation of paving. 

 
DIVISION 3.0 CONCRETE 

 

SECTION 3300     CAST-IN-PLACE CONCRETE 

PART 1  GENERAL    

1.1   SCOPE. This section covers cast-in-place concrete, complete. 

 

1.2           DELIVERY AND STORAGE 

a. CEMENT.  Cement shall be stored immediately upon receipt at the site of the 

work in a suitable weatherproof and airtight structure and elevated above the 

ground to prevent the absorption of moisture.  Bags shall be stacked close 

together to reduce circulation of air, but shall not be stacked against outside 

walls. The manner of storage shall permit easy access for inspection and 

identification of each shipment.   

 



b. AGGREGATES. Aggregates shall be stored in areas covered with tightly laid 

wood planks, sheet metal or other hard and clean surface, and in a manner that 

will preclude the inclusion of foreign materials.  Aggregates of different sizes 

shall be stored in separate piles. 

 

c. REINFORCEMENT.  Reinforcement shall be stored in such a manner that will 

prevent excessive rusting or coating with grease, oil, dirt, and other 

objectionable materials.  Storage shall be in separate piles or racks to avoid 

confusion and loss of identification after bundles have been broken. 

 

PART 2.0  MATERIALS 

2.1  CEMENT. Portland cement shall conform to the requirement of the specifications 

and tests for Portland Cement Type I (ASTM C150) or its equivalent more readily 

available in the locality.  Use only one brand for each type of cement. 

2.2 REINFORCEMENT. All reinforcing steel bars, shall be deformed. The 

manufacturer shall submit certification of compliance to this specification prior to 

the delivery of these materials.  

2.3 FINE AGGREGATES. The fine aggregates for concrete shall consist of natural 

sand, or inert materials with similar characteristics having clean, hard, strong, 

durable grains, and free from injurious amount of dust, organic matters or loam  

and shall not contain more than 5% clay. 

2.4 COARSE AGGREGATES. Coarse aggregates shall be hard, durable, uncoated 

gravel, crushed gravel, or a combination thereof. Sizes of coarse aggregates to be 

used shall vary from 20 mm to 40 mm (3/4” to 1-1/2”).   

2.5 WATER. Mixing water for concrete shall be free from injurious amounts of oils, 

acids, alkalis, salts, or other substances that may be deleterious to concrete or steel 

and shall be reasonably clear and clean. 

2.6 CURING MATERIALS. Materials shall conform to one of the following unless 

otherwise designated: 

a. Polyethylene sheeting for curing, 6 mils minimum thickness, clear. 

b. Waterproof Kraft paper or polyethylene-coated waterproof paper for concrete 

curing shall be of commercial quality. 

c. Burlap, plain or polyethylene-coated burlap shall be of commercial quality. 

2.7 FORMS COATING shall be non-staining type mineral oil. 

 

PART 3.0  FORMS 

3.1 GENERAL REQUIREMENTS. Forms shall be provided for all concrete. Forms 

shall be set true to line and grade and maintained as to ensure completed work 

within the allowable tolerance specified, and shall be mortar-tight.  The contractor 

shall be responsible for the adequacy of forms and form support. Wire ties shall 

not be used where the concrete surface will be exposed to weathering and where 

discoloration will be exposed.  All formwork shall be provided with adequate 

clean-out openings to permit inspection and easy cleaning after all reinforcement 

has been placed.  Where forms for continuous surfaces are placed in successive 

units, these shall be fitted over the completed surface to obtain accurate alignment 

of the surface and to prevent leakage of mortar.  Panel forms shall be constructed 

to provide tight joints between panels.  All forms shall be constructed so that they 

can be removed without damaging the  concrete. All  exposed  joints, edges and 

external corners shall be chamfered a minimum of 20 mm unless specified 

otherwise hereinafter. 

 

3.2 MATERIALS FOR FORMS. Forms shall be of wood, plywood, steel, or other 

suitable materials. Wood forms for surfaces exposed to view in the finished 

structure and requiring a standard finish, shall be plywood.  For unexposed surface, 

undressed square-edged lumber may be used. Forms for surfaces requiring special 



finishes shall be plywood or hard-pressed fiber board not less than 12 mm thick. 

Surfaces of steel forms shall be free from irregularities, dents, and sags. 

 

3.3 COATING. Before placing the concrete, the contact surfaces of forms shall be 

coated with non-staining mineral oil or suitable non-staining form coating 

compound, or shall be given two coats of nitrocellulose lacquer, except as specified 

otherwise.  Mineral oil shall be used on forms for surfaces, which are to be painted.  

For surfaces not exposed to view in the finished structure and when temperature is 

above 40 degrees F, sheeting may be wetted thoroughly with clean water.   

 

3.4 TOLERANCE AND VARIATIONS. The contractor shall set and maintain 

concrete forms to insure that after removal of the forms and prior to patching and 

finishing, no portion of the concrete work will exceed any of the tolerances 

specified 

 

 

 

PART 4  CLASSES OF CONCRETE 

4.1           STRENGTH REQUIREMENTS. See the Construction Notes S-1/31. 

 

4.2      USAGE. Concrete of the various classes shall be used as follows: 

 

5000 psi concrete - for footings, columns, beams/girders, floor slab, stair and shear 

and retaining wall. 

 

3000 psi concrete – for curbs and ground gutters, parapet and slab on grade. 

 

PART 5  PROPORTIONING, MEASUREMENT AND MIXING 

5.1 CONCRETE DESIGN MIX. Concrete mixes except otherwise indicated shall be 

designed by the contractor. The proportions shall be changed whenever necessary 

to maintain the workability, strength, and standard of quality core the concrete 

covered by these specifications, and to meet the varying conditions encountered 

during construction. Test for slump and unit weight shall be performed under the 

supervision of the Engineer-In-Charge. 

 

5.2 SLUMP shall be determined in conformance with ASTM C 143, and shall be 

within the following limits, provided the required strength is obtained. See the 

Construction Note S-1/21. 

 

5.3 PROPORTIONING OF MATERIALS shall be accomplished by weighing, except 

as otherwise provided herein. In urgent situation, volumetric proportioning may be 

used temporarily, if permitted by the Architect-In-Charge/Engineer-In-

Charge, who will stipulate the length of the period during which volumetric 

proportioning may be used.  The contractor shall furnish the necessary equipment 

and shall establish accurate procedures for determining the quantities of free 

moisture in the aggregates, the true volume of the fine aggregate if volumetric 

proportioning is used, and the air content of the freshly mixed concrete if air-

entrained concrete is used.  Such procedures are subject to the approval of the 

Architect-In-Charge/Engineer-In-Charge. Moisture, volumetric and air 

determinations shall be made at intervals as directed by Architect-In-

Charge/Engineer-In-Charge and as specified hereinafter under field testing 

requirements.  Allowable tolerances for measuring cement and water shall be one 

percent (1%); for aggregates, two percent (2%); and three percent (3%) for 

mixtures. 

 



5.4 WEIGHT MEASUREMENT. The fine aggregate and each size of coarse aggregate 

shall be weighed separately.  Cement in standard packages (bags) need not be 

weighed, but bulk cement or fractional packages shall be weighed on a scale 

separate from that used for weighing other materials. 

 

5.5 VOLUMETRIC MEASUREMENT. The weight proportions shall be transposed 

into equivalent volumetric proportions by weighing representative samples of the 

aggregates in the conditions in which they will be measured and in accordance with 

ASTM C29.  In determining the true volume of the fine aggregate, allowance shall 

be made for the bulking effect from the moisture contained therein.  Suitable 

allowances shall also be made for variations in the moisture conditions of the 

aggregates. 

 

5.6 MIXING. All concrete shall be machine-mixed. In cases of emergency or small 

batches, the mixing may be done by hand if so authorized by the Architect-In-

Charge/Engineer-In-Charge.  Mixing shall begin within 30 minutes after the 

cement has been added to the aggregates.  The time of mixing after all cement and 

aggregates are in the mixer drum shall be not less than one minute for mixers 

having a capacity of one cubic yard or less; for mixers of larger capacities, the 

minimum time shall be increased 15 second for each additional cubic yard. A 

reduction in the aforementioned mixing time shall be permitted if mixer 

performance tests made at the contractor’s option and at his expense indicate 

adequate mixing with the reduced time.  All mixing water shall be introduced in 

the drum before one-fourth of the mixing time has elapsed.  The entire content of 

the mixer drum shall be discharged before recharging.  The time elapsing between 

the introduction of the mixing water to the cement and aggregates or the cement to 

the aggregates and placing of the concrete in final position in the forms shall not 

exceed 60 minutes, if the air temperature is less than 85 degrees Fahrenheit. If the 

air temperature is equal or greater than 85 degrees Fahrenheit, time elapsed shall 

not exceed 45 minutes. The re-tampering of concrete, i.e., re-mixing with or 

without additional cement, aggregate or water, will not be permitted. 

 

PART 6  PLACING REINFORCEMENTS AND MISCELLANEOUS MATERIALS 

6.1 GENERAL REQUIREMENTS. All reinforcement bars, stirrups, hanger bars, wire 

fabric, spiral, and other reinforcing materials shall be provided as indicated on the 

drawing or required by this specification, together with all necessary wire ties, 

chairs, spaces, supports and other devices necessary to install and secure the 

reinforcement properly.  All reinforcement, when placed, shall be free from rust, 

scales, oil, grease, clay, and other coatings, and foreign substances that would 

reduce or destroy the bond. Rusting of reinforcement shall not be a basis of 

rejection, provided that the rusting has not reduced the effective cross sectional 

area of the reinforcement to the extent that the strength is reduced beyond specified 

value.  Heavy, thick rust or loose, flaky rust shall be removed by rubbing with 

burlap  or other approved method, prior to placing.  Reinforcement, which has 

bends not shown on the project drawings, approved shop drawings, or is reduced 

in section by rusting such that its weight is not within permissible ASTM 

tolerances, shall not be used.  All reinforcement shall be supported and wired 

together to prevent displacement by construction loads or by the placing of 

concrete.  Unless directed otherwise by the Architect-In-Charge/Engineer-In-

Charge, reinforcement shall not be bent after being partially embedded in hardened 

concrete. Where cover over reinforcing steel is not specified it shall be in 

accordance with ACI 318.   

 

6.2 PLACING. Reinforcement shall be placed accurately and secured. It shall be 

supported by suitable chairs or spacers or by metal hangers.  On the ground, and 



where otherwise subject to corrosion, concrete or other suitable non-corroding 

material shall be used for supporting reinforcement.  Where the concrete surface 

will be exposed to the weather in the finished structure or where rust would impair 

the appearance or finish of the structure, all reinforcement supports, within 

specified concrete cover, shall be galvanized or made of a suitable non-corroding 

material. 

 

6.3 SPLICING OF REINFORCEMENT. Splicing of reinforcement shall be in 

accordance with ACI 318, except as indicated otherwise or modified herein.  Where 

splices in addition to those indicated on the drawings are necessary, they shall be 

approved by the Architect-In-Charge/Engineer-In-Charge prior to their use.  

Splices shall not be used in grade beams and slabs at points of maximum stress. 

Except as indicated or specified otherwise herein, in lieu of lapping, but splicing 

of reinforcement may be permitted provided the splicing material, equal or greater 

in cross sectional area to the spliced steel, shall possess a minimum of 125 percent 

of the yield strength or 90 percent of the ultimate strength of the reinforcing steel, 

whichever is the greater. 

 

6.4 MOVING REINFORCING STEEL. All placement or movement of reinforcing 

steel after placement to positions other than that indicated or specified shall be 

subject to the approval of the Architect-In-Charge/Engineer-In-Charge. 

 

6.5 SETTING MISCELLANEOUS MATERIAL.  Anchors and bolts, including, but 

not limited to those for machine and equipment bases, frames or edgings, hangers 

and inserts, door bucks, pipe supports, pipe sleeves, metal ties, conduits, drains and 

all other materials in connection with concrete construction, shall, where 

practicable, be placed and secured in position when the concrete is placed.  Anchor 

bolts for machines shall be set to templates, plumbed carefully and checked for 

location and elevation with an instrument, and shall be held in position rigidly to 

prevent displacement while concrete is being placed. 

 

PART 7 CONVEYING AND PLACING CONCRETE 

7.1 CONVEYING.   Concrete shall be conveyed from the mixer to the forms as rapidly 

as practicable by proper methods, avoiding segregation or loss of ingredients.  It 

shall be deposited as nearly as practicable in its final positions in the forms. At any 

point in the conveying, the free vertical drop of the concrete shall not exceed 91 

cm. Chuting will be permitted only where the concrete is deposited into a hopper 

before it is placed in the forms.  Conveying equipment shall be cleaned thoroughly 

before each run. All concrete shall be deposited as soon as practicable after the 

forms and reinforcements have been inspected and approved by the Construction 

Architect/Engineer. Concrete, which has been segregated in conveying, shall be 

removed and disposed of as directed by the Architect-In-Charge/Engineer-In-

Charge. 

7.2 PLACING CONCRETE. No concrete shall be placed after there is evidence of 

initial set. All concrete placing equipment and methods shall be subject to approval 

of the Architect-In-Charge/Engineer-In-Charge. Concrete placement will not 

be permitted when weather conditions prevent proper placement and consolidation.  

Before placing concrete on porous sub-grades, they shall be dampened as directed 

by the Architect-In-Charge/Engineer-In-Charge.  Forms shall be clean and free 

from dirt, construction debris and water.  Concrete shall be deposited in horizontal 

layers approximately 31 to 51 cm deep in a manner to preclude the formation of 

cold joints between successive layers.  The method of depositing concrete shall be 

such as to avoid displacing the reinforcement and segregating the aggregate.  

Concrete shall be worked about the reinforcement and embedded fixtures and avoid 

overworking which may result in segregation.  On the bottom of slabs, the girders 



where the congestion of steel near the forms makes placing difficult, a layer of 

mortar equal to the approved slump shall be deposited to cover the surface to a 

depth of approximately 25 mm before placing the concrete.  Water, which 

accumulates on the surface of the concrete during placing, shall be removed by 

absorption with porous materials in a manner that prevents removal of cement.  

Pumping of concrete through aluminum pipe shall not be permitted. 

 

7.3 VIBRATION.  All concrete, except for concrete slabs 100 mm or less in depth, 

shall be compacted using high frequency, internal, mechanical vibrating equipment 

supplemented by hand spading and tamping.  Concrete slabs 100 mm or less in 

depth shall be consolidated by wood tamper, and spading and settling with a heavy 

leveling straight edge.  Vibrator shall be designated to operate with vibratory 

element submerged in the concrete and shall have a frequency of not less than 6,000 

impulses per minute when submerged.  The vibrating equipment shall be adequate 

at all times in number units' power of each unit to consolidate the concrete properly. 

Vibration of forms and reinforcement shall not be employed except when 

authorized specifically the Architect-In-Charge/Engineer-In-Charge. 

Vibrators shall not be used to transport the concrete in the forms.  Vibration shall 

be discontinued when the concrete has been compacted thoroughly and ceased to 

decrease in volume. 

 

7.4 CONSTRUCTION JOINTS. Joints not shown on the drawings shall be made and 

located so as to least impair the strength of the structure and shall be subject to 

approval of the Architect-In-Charge/Engineer-In-Charge.  In general, they 

shall be located near the middle of the spans of slabs, grade beams.  Horizontal 

joints in walls shall be at the underside of floor, slabs, grade beams, or girders and 

at the top of footings or grade slabs.  Grade beams, brackets, and drop panels shall 

be placed at the same time as slabs.  Joints shall be perpendicular to the main 

reinforcement. All construction joints in contact with the grade or earth shall be 

provided with an approved type rubber or PVC water-stop to minimize water 

leakage. Water-stop shall be installed so as to form a continuous watertight 

diaphragm. Joints and splices shall be vulcanized or heat-sealed and as 

recommended by the manufacturer as approved. 

 

a. REINFORCEMENT IN CONSTRUCTION JOINTS. All reinforcing steel 

shall be continued across joints.  Keys and inclined dowels shall be provided 

as directed by the Architect-In-Charge/Engineer-In-Charge.  Longitudinal 

keys at least 38 mm deep shall be provided in all joints in walls and between 

walls and slabs or footings. 

 

PART 8  SLABS ON GRADE 

All slabs on ground shall not be less than 0.10 m. thick reinforced with 10mm 

diameter round deformed bars laid on 0.40m. on center both ways or refer to the 

structural plans.  All slabs-on-fill shall be laid on 0.15 m. thick gravel bed on 

thoroughly compacted earth fill. 

 

PART 9 SURFACE FINISH (EXCEPT FLOOR FINISH) 

9.1 GENERAL REQUIREMENTS. All formed surfaces shall be repaired by patching 

with cement mortar.  Cement mortar for patching shall be the same composition as 

that used in the concrete, except that for exposed surfaces' part of the cement shall 

be white Portland cement to provide a finish color matching the surrounding 

concrete. Patching shall be done as soon as the forms are removed area to surfaces 

which are to be cured with a curing compound shall be covered during the 

application of the compound.  All areas to be patched shall be cleaned thoroughly.  

Minor honeycomb or otherwise defective areas shall be cut out to solid concrete 



but to a depth of not less than 25 mm.   

 

9.2 RUBBED-FINISH. Rubbed-finish shall be provided for all exposed concrete 

beams and ceiling.  The surface of the concrete shall not vary more than 16 mm 

when measured from a five-foot template.  Exposed surfaces shall be rubbed with 

carborundum or other abrasives to a smooth even finish or uniform appearance.  

Upon completion of the rubbing, the surface shall be washed thoroughly with clean 

water. 

 

9.3 BROOM-FINISH. Broom-finish shall be given to exterior parking area or as 

approved. The concrete shall be screeded and floated to the required finish level 

with no coarse aggregate visible. After the surface moisture has disappeared and 

laitance has been removed, surface shall be steel-trowelled to an even, smooth fi-

nish. The trowelled surfaces shall be broomed with a fiber-bristle brush in a 

direction traversing to that of the main traffic. 

 

PART 10 CURING 

10.1 GENERAL REQUIREMENTS.  Curing for all concrete shall be accomplished by preventing loss 

of moisture, rapid temperature change, mechanical injury, or injury from rain or flowing water for 

a period of 7 days when normal Portland cement has been used.  Curing shall be started as soon 

after placing and finishing as free water has disappeared from the surface of the concrete.  Curing 

may be accomplished by any of the following methods or combination thereof, as approved. 

 

10.2 MOIST CURING. Unformed surfaces shall be covered with burlap or other approved fabric-type 

mats and shall be kept continually wet.  Forms shall be kept continually wet.  If forms are removed 

before the end of the curing period, curing shall be continued on unformed surfaces that will be 

unexposed in the finished work. 

 

10.3 IMPERVIOUS SHEET CURING. Surfaces shall be covered with waterproof paper, polyethylene 

coated waterproof paper or burlap, or polyethylene sheets, lapped 100 mm at edges and ends, and 

sealed with an adhesive tape suitable for the type off covering used. The covering shall be weighed 

to prevent displacement, and kept in place and in repair during the curing period. 

 

10.4 CURING PERIODS. When 7-day compression test cylinders, representative of parts of a structure 

already placed, indicate that the 28-day strengths may be less than 90% of the design strengths, 

those parts of the structure shall be given additional curing, as directed by the Architect-In-

Charge/Engineer-In-Charge.  Curing shall be as follows: 

 

 

 

TIME  (Minimum) CONCRETE  ELEMENT 

7 Days All concrete not specified otherwise 

10 Days Pavement not undercover 

 

10.5              REMOVAL OF FORMS AND PROTECTION. Forms shall be removed in a 

manner, which will prevent damage to the concrete.  Forms shall not be removed 

without approval of the Architect-In-Charge/Engineer-In-Charge. 

 

PART 11 SAMPLING 

11.1 CONCRETE.  The strengths specified and the design mix shall be verified during 

the progress of the work at intervals by testing standard cylinders of samples taken 

at the job site. Three test cylinders shall be taken for each 60 cubic meter or fraction 

thereof of each class of concrete placed, but at least test cylinders shall be taken 



each day for each class of concrete placed that day, or as directed by the Architect-

In-Charge/Engineer-In-Charge. No more than 3 cylinders shall be taken from 

any one batch. The contractor shall furnish the necessary labor, materials, and 

facilities for taking the samples, handling, storing the cylinders at the site of the 

work, and shipping the cylinders for testing to the authorized and designated testing 

laboratory at his expense. 

 

11.2 SAMPLE IDENTIFICATION. Each sample shall be contained in a clean 

container, which shall be securely fastened to prevent loss of material. It shall be 

tagged for identification.  The tag shall contain the following information: (1) 

Contract No., (2) Sample No., (3) Quantity, (4) Date Sample was taken, (5) 

Sampler, and (6) Intended Use. 

 

11.3  CONCRETE TESTING. 

a. Testing consistency of concrete slump shall be determined in accordance with 

ASTM C143. Samples for a slump determination will be taken from the concrete 

during placing in the forms.  Tests shall be made. 

 

b. Tests shall likewise be made at the beginning of a concrete placement operation 

and at subsequent intervals to insure that the specification requirements are met.  

 

c. Concrete testing shall also be done whenever test cylinders are made. 

 

d. Testing of specimens for compressive strength shall be in accordance with ASTM 

C39.  Test will be made at 7 and 28 days from time of molding. When a satisfactory 

relationship between 7- and 28-day strengths has been established, the 7-day tests' 

results may be used as an indicator of the 28-day strength.  Each test shall be the 

average of the strengths of the three test specimens of a set except that if one 

specimen in a set of three shows evidence, other than low strength, or improper 

sampling, molding, handling, or curing, the remaining two specimens shall be 

considered the test result. No more than 10 percent of the cylinders tested shall 

have compressive strengths less than that specified. 

 

 

DIVISION 4.0     MASONRY 

SECTION 04200    CONCRETE MASONRY UNIT WORK     
 

PART 1 GENERAL 

1.1 SCOPE.  This section includes concrete masonry unit work, complete. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     

1.2 DELIVERY, HANDLING, AND STORAGE OF MATERIALS: Cement and 

other cementitious materials shall be delivered to the site and stored in unbroken 

bags, barrels, or other approved containers, plainly marked and labelled with the 

manufacturer’s names and brands. Mortar materials shall be stored in dry, weather 

tight sheds or enclosures, and shall be stored and handled in a manner which will 

prevent the inclusion of foreign material and damage by water or dampness.  

Concrete masonry units shall be handled with care to avoid chipping and breakage, 

and shall be stored as directed. Concrete masonry materials shall be protected from 

contact with the earth and exposure to the weather, and shall be kept dry until used. 

 

PART 2 MATERIALS 

CONCRETE MASONRY UNITS shall be 2 or 3-core steam-cured modular 

blocks.  CHB shall have a minimum face thickness of 1” (25mm) nominal size 

shall be 6”x8”x16” and 4”x8”x16” with minimum compressive strength as follows: 

  Class A – 900 psi 



  Class B – 750 psi 

 All units shall be stored for a period of not less than 28 days (including curing 

period) and shall not be delivered to the job site prior to that time unless the strengths 

equal or exceed those mentioned in the specifications.    

 

2.1 PORTLAND CEMENT shall Portland ASTM C150-68 Type I 

 

2.2 SAND shall conform to PNS 18 type 1. 

 

2.3 WATER for mixing shall be potable. 

 

2.4 REINFORCING STEEL BARS – lintel and vertical reinforcing bars, which 

conform strictly to ASTM specifications. Rebars for CHB shall be with 10mm Ø 

deformed steel bars spacing as indicated on the detailed drawings, corrugated 

structural grade. 

 

PART 3 PROPORTIONS, MEASUREMENT AND MIXING 

3.1 MORTAR MIXING. Mortar materials shall be measured by volumetric proportioning in 

approved containers that will insure that the specified proportions of materials will be controlled 

and accurately maintained during the progress of the work. Measuring materials with shovels 

will not be permitted.  Unless specified otherwise, mortar shall be mixed in such a manner that 

the  materials  will be distributed uniformly throughout the mass. Mortar shall be mixed in the 

proportions of one part Portland cement and 3 parts sand. 

 

3.2                  GROUT shall consist of a mixture of cementitious materials aggregate as 

specified hereinafter; water shall be added in sufficient quantity to produce a fluid mixture.  

Fine grout shall be provided in grout spaces less than 50 mm in any horizontal dimension or in 

which clearance between reinforcing and masonry is less than 20 mm.   

 

3.3 FINE GROUT shall be mixed in proportions of one part Portland Cement and 3 parts Sand. 

 

3.4 COARSE GROUT shall be mixed in proportions of one part Portland Cement, 3 parts Sand and 

3 parts pea Gravel passing a 10-mm sieve. 

 

PART 4 ERECTIONS 

4.1 WORKMANSHIP. Concrete masonry walls shall be carried up level and plumb all 

around. One section of the walls shall not be carried up in advance of the others 

unless specifically approved.  Unfinished work shall be stepped back for joining 

with new work. Heights of masonry at each floor, and at sills and heads of opening 

shall be checked with an instrument to maintain the level of the walls. Door and 

window frames, louvered openings, anchors, pipes, ducts and conduits shall be 

built-in carefully and in a neat manner as the masonry work progresses. Spaces 

around metal door frames shall be filled solidly with mortar. Concrete masonry 

units shall be handled with care to avoid chipping, backing, and spilling of faces 

and edges. Structural steel work, bolts, anchors, inserts, plugs, ties, lintels, and 

miscellaneous metal work specified elsewhere shall be placed in position as the 

work progresses. Unless directed otherwise, partitions shall extend from the floor 

to the bottom of the floor or roof construction above. Non-load-bearing partitions 

and interior walls shall be securely anchored to the construction above in a manner 

that provides lateral stability while permitting unrestricted deflection of 

construction above, scaffolding well-braced and securely tied in position.  

Overloading of scaffolding will not be permitted. 

 

4.2 MORTAR JOINTS shall be uniform in thickness, and the average thickness of any three 

consecutive joints shall be 10 mm to 12 mm.  Changes in coursing or bonding after 



the work is started will not be permitted.  Exposed joints shall be rolled slightly 

concave with a round or other approved jointer when the mortar is thumbprint hard.  

The jointer shall be slightly larger than the width of the joint so that complete 

contact is made along the edges of the units, compressing and sealing the surface 

of the joint.  Joints in masonry that will not be exposed shall be struck-flush.  

Horizontal joints shall be struck-flush.  Horizontal joints shall be rolled first.  Joints 

shall be brushed to remove all loose and excess mortar.  All horizontal joints shall 

be level; vertical joints shall be plumb and in alignment from top to bottom of wall, 

within a tolerance of plus or minus 12 mm. 

 

4.3            CONCRETE MASONRY UNIT WORK. The first course of concrete masonry 

units shall be laid in a full bed of mortar for the full width of the unit; the succeeding 

courses shall be laid with broken joints. The bed-joints of concrete masonry unit 

shall be formed by applying the mortar to the entire top surfaces of the inner and 

outer face shell.  The head joints shall be formed by applying the mortar for a width 

of about 25-mm to the ends of the adjoining units laid previously.  The mortar for 

joints shall be smooth, not furrowed, and shall be of such thickness that it will be 

forced out of the joints as the units are being placed in positions.  Where anchors, 

bolts, and ties occur within the cells of the units, such cells shall be filled with 

mortar or grout as the work progresses.  Concrete masonry units shall not be 

damped before or during laying. 

 

4.4             REINFORCING shall be positioned accurately as indicated.  As masonry work 

progresses, vertical reinforcing shall be rigidly secured in place at vertical intervals 

as indicated.  Reinforcing shall be embedded in grout as grouting proceeds.  The 

minimum clear distance between masonry and vertical reinforcement shall be not 

less than 12 mm.  Unless indicated or specified otherwise, splices shall be formed 

by lapping bars not less than 20 bar diameters and wire tying them together. 

 

4.5            BONDING AND ANCHORING.  Masonry walls and partitions shall be accurately 

anchored or bonded at points where they intersect, and where they abut or adjoin 

the concrete frame of a building.  All anchors shall be completely embedded in 

mortar. 

 

4.6             GROUT PLACEMENT. Grouting shall be performed from interior side of walls, 

except as approved otherwise.  Sills, ledges, offsets and other surfaces to be left 

exposed shall be protected from grout droppings; grout falling on such surfaces 

shall be removed immediately.   

DIVISION 5.0 METAL 

 

SECTION 5050 REINFORCING STEEL BARS 

PART 1.0 GENERAL 

1.1        All steel reinforcing bars to be used in this project shall consist of round 

deformed bars with lugs or projection on their sides to provide a greater bond 

between concrete and the steel. Steel reinforcement shall be provided as 

indicated, together with all necessary wire ties, chairs, spacers, supports and 

other devices necessary to install and secure the reinforcement properly.  

1.2       The steel reinforcing bars for footings, columns, beams, girders, CHB 

walls, slabs, and other concrete members shall all conform to the number, size 

and spacing as indicated in the drawings or schedule of steel reinforcement. 

1.3       All steel reinforcement to be installed in place shall be free from rust, scale 

or other coatings and foreign substances to prevent the destruction or 

reduction of the bond with concrete and shall be accurately placed and 

secured against displacement by tying them together at each bar intersection 



with gauge no. 16 G.I. wire.  

1.4       The following concrete protection for reinforcement shall be used for the 

various       parts/members of the buildings: (Refer to the General Construction 

Notes). 

1.5  Structural Steel shall be ASTM A36 with minimum yield strength, fy, 248 

MPa (36,000 psi). All structural steel works shall be painted with red oxide 

primer and shall be final coated with aluminum silver paint. 

1.6  SOURCE QUALITY CONTROL. The Contractor shall be responsible for 

the fabrication, correct fitting and alignment of the various metal items or 

component members. However, the Fabricator shall permit the Engineer-In-

Charge or an independent inspection agency, if engaged by the Owner, to 

inspect work In progress in his shop. Such Inspection shall not relieve the 

Contractor of his responsibility to furnish materials and workmanship in 

accordance with the Contract Documents. 

1.7  PRODUCT DELIVERY, HANDLING AND STORAGE. All materials shall be 

handled and stored in such manner as to prevent damage or disfigurement. Finished 

items or components shall be stored above ground on platforms, pallets, or other 

supports and protected from harmful elements. 

1.8 PROTECTION. The installer shall protect any existing work subject to damage 

during the installation of specified work and shall adequately protect specified 

work during installation. The installer shall protect finished work that is readily 

subject to damage by subsequent work or environmental conditions immediately 

following the installation thereof. 

1.9 FIELD MEASUREMENTS. Fabricator shall take actual measurements in field to 

verify or supplement dimensions indicated. He shall be responsible for accurate fit 

of specified work. 

1.10  FIELD QUALITY CONTROL. Facilities shall be provided by the Contractor, as 

needed, for the proper inspection of the specified work, including temporary 

platforms, hoists, protective devices, electric current, etc.  Improper workmanship, 

as determined by the Engineer-In-Charge, shall be corrected and replaced, at no 

additional cost to the Owner. 

1.11 CONDITIONS OF WORK-IN-PLACE. Work-in-place, on which specified work 

is in any way dependent, must be examined. Any defect that may influence 

satisfactory completion and performance of specified work must be reported, in 

writing,  to the Contractor and to Architect-In-Charge/Engineer-In-Charge. The 

absence of such notification shall be construed as acceptance of work-in-place. 

1.12 CORROSION PROTECTION. Separate dissimilar metals, and metals from soil 

 and corrosive surfaces, with a 30-mil coating of Bituminous compound, SSPC 

 Paint 12, unless permanent separation is provided. 

  

SECTION 5100 STRUCTURAL STEEL  

PART 1.0 SCOPE 

1.) THE SPECIFICATIONS FOR STRUCTURAL STEEL BUILDINGS 

Advance Stress Design and Plastic design is intended as alternate to the currently approved 

Load and Resistance for the Design Specifications for Structural Steel Buildings the 

American Institute of Steel Construction, Inc. 

1.1 Alternative Design Specifications. 

As an alternative, the design of structural steel buildings using the Load and Resistance 

Factor Design Specification for Structural Steel Buildings, December 1, 1993, 

published by the American Institute of Steel Construction, Inc. shall be permitted. 

1.2 Cold and Formed Steel Members. 

The design of cold-formed carbon on low-alloy steel structural members shall be in 

accordance with the requirements of Load and Resistance Factor Design Specifications 

for Cold Formed Steel Structural Members, March 16, 1991; or the specifications for 



Design of Cold-Formed Steel structural members, 1986 (with December 1989 

addendum), published by the American Iron and Steel Institute (AISI). 

1.3 Special provisions for earthquake resistance. 

1.3.1 In regions of high seismic risk (Seismic zone 4) or moderate (seismic 

 zone provisions of Section 515 shall be satisfied. 

2.) This section provides minimum requirements for the design and construction of structural 

steel building elements of any structure erected under requirements of the National Building 

Code of the Philippines (NBCP) to which this section forms a part of by reference. 

3.) This section shall grown in all matters pertaining to design, construction and material 

properties of structural design elements wherever this Section is in conflict with the 

requirements contained in other standards referenced in this section. 

 

PART 2.0  LIMITS OF APPLICABILITY 

 2.1 Structural Steel Defined. 

              2.1.1 As used in this specification, the term structural steel refers to the steel elements of the  

structural steel frame essential to the support of the design loads. 

 2.1.2 Types of Construction 

 2.1.2.1 Three basic types and associated design assumptions are permissible under the  

 respective conditions stated herein, and each will govern in a specific manner  

 the size of members and the types and strength of their connections. 

 TYPE 1. Commonly designated as “rigid-frame” (continuous frame), assumes that  

 beam- column connections have sufficient rigidity to hold virtually unchanged  

 the original angles between intersecting members. 

 TYPE 2. Commonly designated as “simple framing” (unrestrained, free-ended),   

 assumes, that in so far as gravity loading is concerned, end of beams and   

 girders are connected for shear only and are free to rotate under gravity load. 

 TYPE 3. Commonly designated as “semi-rigid framing” (partially retained), assumes  

 that  the connections of beams and girders posses a dependable and known  

 moment capacity intermediate in degree between the rigidity of Type 1 and the  

 flexibility of Type 2. 

 2.1.2.2 The design of all connections shall be consistent with the assumptions as to  

 type of construction called for on the design drawings. 

 2.1.2.3 Type 2 construction is permitted under this Specification, subject to the   

 stipulations of the following paragraph, wherever applicable. 

 2.1.2.4 In buildings designated as Type 2 construction (i.e., with beam-to-column  

 connections under than wind connections assumed flexible under gravity  

 loading) the wind moments maybe distributed among selected joints of the  

 frame, provided: 

  1. connections and connected members have adequate capacity to resist wind 

 moment. 

  2. girders are adequate to carry  full gravity loads as “simple beams”. 

  3. connections have adequate inelastic rotation capacity to avoid overstress of  

     the fasteners or welds under combined gravity and wind loading. 

 2.1.2.5 Type 3 (semi-rigid) construction is permitted upon evidence; the connections  

 to be used are capable of furnishing, as a minimum, a predictable proportion  

 of full end restraint. The proportioning of main members joined by such   

 connections shall be  predicted upon no greater degree of end restraint than  

 this minimum. 

 2.1.2.6 Type 2 and 3 construction may necessitate some non-elastic, but self-limiting,  

 deformation of a structural steel part. 

 

PART 3.0  MATERIAL 

 3.1 Structural Steel 

 3.1.1 ASTM Designations 



 1. Material conforming to one of the following standard specifications is approved  for 

use  under this Specification: 

a) Structural Steel, ASTM A36 

b) High-yield strength, quenched and tempered 

c) Alloy-Steel Plate, suitable for welding, ASTM A514 

d) Structural steel with 290 MPa minimum yield point, ASTM 

 A529 

e) Steel, sheet and strip, carbon, hot-rolled, structural quality,  ASTM 

A570 Grade  275, 310 and 345 

f)  High-strength, low-alloy columbium-vanadium 

g) Steels of structural quality, ASTM A572 

h) High-strength Low-alloy structural steel with 345 MPa  minimum 

yield point to 100mm thick, ASTM A588. 

 

2. Certified mill test reports or certified reports of tests made by the fabricator  or a 

testing laboratory in accordance with ASTM A6 or A568, as  applicable, and the 

governing specification shall constitute  sufficient evidence of conformity 

with one  of the above ASTM standards. Additionally, the fabricator shall, if 

requested, provide an affidavit stating the structural steel furnished meets the 

requirements of the grade specified. 

3.1.2  Unidentified Steel. Unidentified steel, if free from surface imperfections is  

 permitted  for parts or minor importance, or for unimportant details, where the  

 precise physical properties of the steel and its weldability would not affect the  

 strength would not affect the strength of the structure. 

 

3.1.3  Heavy Shapes 

For ASTM A6 Groups 4 and 5 rolled shapes to be used as members subject to primary 

tensile stresses due to tension of flexure, toughness need not be specified if splices are 

made by bolting. If such members are spliced using full penetration welds, the steel 

shall be specified in the contract documents to be supplied with  Charpy V-notch 

testing in accordance with ASTM A6, Supplementary Requirements S5. The impact 

test shall meet a minimum average value of 27 N-M, absorbed energy at +21.1°c and 

shall be conducted in accordance with ASTMA 673 with the following exceptions: The 

center longitudinal axis of the specimens shall be located as near as practical midway 

between the inner flange surface and the center of the flange thickness at the 

intersection with the web mid thickness. Tests shall be conducted by the producer on 

material selected from a location representing the top of each ingot or part of an ingot 

used to produce the  product represented by these tests.For plates exceeding 50mm 

thick used for built-up members with bolted splices and subject to primary tensile 

stresses due to tension of flexure, material toughness need not be specified. If such 

members are spliced using full penetration welds, the steel shall be specified in the 

contract documents to be supplied with Charpy V-Notch testing in accordance with 

ASTM A6, Supplementary Requirements S5. The impact test shall be conducted by the 

producer in accordance with ASTM A673, frequency P, and shall meet a minimum 

average value of 27 N-M absorbed energy at +21.1°c. The above supplementary 

toughness requirements shall also be considered for full welded-penetration joints other 

than splices in heavy rolled and built-up members subject to primary tensile stresses. 

 

3.1.4 Steel castings and Forgings. 

3.1.4.1 Cast steel shall conform to one of the following standard specifications: 

Mild-to-medium-strength carbon-steel castings to general applications, ASTM A27, Grade 448-

241 High strength steel castings for structural purposes, ASTM A148, Grade 551-345. 

3.1.4.2 Steel forgings shall conform to the following standard specifications: 

Steel forgings carbon and alloy for General industrial use, ASTM A668. 

3.1.4.3 Certified test reports shall constitute sufficient evidence of conformity with the standards. 



3.1.4.4 Allowable stresses shall be the same as those provided for other steels, where applicable. 

3.1.5 RIVETS 

3.1.5.1 Steel rivets shall conform to the following standard specifications: Steel Structural Rivets, 

ASTM A502 

3.1.5.2 Manufacturers certification shall constitute sufficient evidence of conformity with the 

standard. 

3.1.6 BOLTS, WASHERS AND NUTS 

3.1.6.1 Steel bolts shall conform to one of the following standard specifications: 

 Carbon steel bolts and studs, 414 MPa of tensile strength, ASTM A407 

 High-strength bolts for structural steel joints, ASTM A325 quenched and tempered steel bolts 

and studs, ASTM A449 

 Heat-treated steel structural bolts, 1043 MPa minimum tensile strength, ASTM A490 

 Carbon and alloy steel nuts, ASTM A490 

 Hardened steel, ASTM F436 

3.1.6.2 A449 bolts are permitted only in connections requiring bolt diameter greater than 38mm 

and shall not be used in slip-critical connections. 

3.1.6.3 Manufacturers certification shall constitute sufficient evidence of conformity with 

standards. 

3.1.7. FILLER METAL AND FLOX FOR WELDING 

3.1.7.1 Welding electrodes and fluxes shall conform to the one of the following specifications of 

the American welding Society: 

 Specifications for covered carbon steel arc welding electrodes, AWS A5.1 

 Specifications for low-alloy steel covered arc welding electrodes, AWS 5.5 

 Specifications for carbon steel filler metals for gas shielded arc welding, AWS A5.18 

 Specifications for carbon steel electrodes for flux-cored arc welding, AWS A5.20 

3.1.7.2 Manufacturers certification shall constitute sufficient evidence of conformity  

 with  the standards. 

3.1.8. Stud Shear Connectors 

3.1.8.1 Steel stud shear connectors shall conform to the requirements of structural  

  welding code Steel AWS 01.1 

3.1.8.2 Manufacturers certification shall constitute sufficient evidence of conformity  

 with the code. 

 

PART 4.0 LOADS AND FORCES 

4.1.1  The minimal loads shall be minimum design loads stipulated by the applicable code under 

which the structure is designed or dictated by the conditions involved. In the absence of a code, 

the loads and load combinations shall be those stipulated in Chapter II. 

4..1.2 Dead load and Live load 

The dead load to be assumed in design shall consist of the weight of steel work and material 

permanently fastened thereto or supported thereby. The live load shall be that stipulated by the 

applicable code under which the structure is being designed or that dictated by the conditions 

involved. 

4.1.3. Impact 

For structures carrying live load which induce impact, the assumed live load shall be increased 

sufficiently to provide for same. 

If otherwise specified, the increase shall not be less than: 

 For supports of elevators – 100% 

 For cab-operated traveling crane supports girders and their connections – 25% 

 For pendant operated traveling crane support girders and their connections – 10% 

 For supports of light machinery shaft or motor driven – 20% 

 For supports of reciprocating machinery or power driven units – 50% 

 For hangers supporting floors and balconies – 33% 

4.1.3.1 Crane Runaway Horizontal Forces 

The lateral force on crane runways to provide for the effect of moving crane trolleys shall be 

not less than 20% of the sum of weights of the lifted load and of the crane trolley, but exclusive 



of other parts of crane. The force shall be assumed to be applied at the top of the rails, acting in 

either direction normal to the runway rails, and shall be distributed with due regard for lateral 

stiffness of the structure supporting the rails. 

The longitudinal attractive force shall not be less than 10% of the maximum wheel loads of the 

crane applied at the top of the rail, unless otherwise specified. 

The crane runway shall also be designed for crane stop forces. 

4.1.3.2 Wind 

Proper provision shall be made for stresses caused by wind, both during erection and after 

completion of the building. 

4.1.3.3 Other Forces 

Structure in localities subject to earthquakes, typhoons and other extra-ordinary conditions shall 

be designed with due regard for such conditions. 

 

 

DIVISION 7.0 THERMAL AND MOISTURE PROTECTION  

 

SECTION 7050   BASIC THERMAL AND MOISTURE PROTECTION MATERIALS 

        AND METHOD 

 

PART 1.0 GENERAL 

1.1 DESCRIPTION: The metal roofing required for this work is indicated on the drawings. 

 

1.2 QUALITY ASSURANCE: Work shall be done by thoroughly trained and experienced 

workmen, who are completely familiar with the materials involved and the 

recommended methods of installation. 

 

1.3 PRODUCT HANDLING 

a) PROTECTION. The Roofing Contractor shall use all means necessary to protect the 

materials before, during and after installation. All roofing materials shall be stored 

in a covered shelter or covered completely with loose tarpaulin or similar materials 

and stock with one end slightly elevated. 

b) REPLACEMENTS. In the event of damage, all necessary repairs and replacements 

must be immediately made, subject to the approval of the Architect-In-

Charge/Engineer-In-Charge and at no additional cost to the Owner. 

 

1.4 SUBMITTALS. Samples of finishes and accessories, shop drawings showing 

materials, layouts, details of construction, installation and all necessary dimensions 

shall be submitted. 

 

PART 2.0 PRODUCTS 

2.1 MATERIALS. All metal roofing shall be horizontal Rib Design Pre-painted metal 

 roofing. 

 

2.2 THICKNESS. 0.4mm to 0.6mm thick, (Ga. 24) Color of sheets for roofing and 0.4mm 

thick. (GA. 24) for flashing.  

 

2.3 COLOR. For Architect-In-Charge approval. 

 

2.4 FASTENING. Fastened by metal cleats, which are mounted on the roof structure by 

means of self-drilling screws, wood screws or stove bolts. Locations of fasteners are 

along trusses and rafters. 

 

2.5 ACCESSORIES. Provide all accessories indicated In the drawings or necessary for the 

completion of work.   

 



2.6 INSULATION. Use Polyethylene (PE) Foam with foil on two sides under metal 

roofing if required.  

 

PART 3.0 EXECUTION 

3.1 ROOF INSTALLATION 

a) Roof framing should be well anchored, straight, level and parallel to each other. 

 

b) Check that all gutter and eave lines are perpendicular by using the 345 triangle 

method or by Intersecting method. 

 

c) Install the main gutter before the hip and valley gutters. 

 

3.2. ROOF CARE DURING INSTALLATION 

 a) Cement from concreting works, waterproofing compounds, chemical solutions, joint 

welding sparks, nails and iron tools should not be allowed to drop on, extend to or 

rust away at the roof, since removal or scraping of such materials later could damage 

the roof’s coating. 

 

b) Scaffoldings should have protective caps on the points of contract with the roof and 

should be rested gently on the roof edges, gutters and end-flashings to prevent dents 

and scratches. 

 

c) Roof traffic should be minimized. When crossing the roof area, walking should be 

conducted along roof frame locations, along overlaps or on wooden planks laid over 

the roof panels. 

 

3.3 CLEANING UP 

a) Pick up all discarded scrap materials, especially ferrous metals such as nails and 

wires. 

 

b) Immediately wash all plastering sites with water. 

 

c) Clean all gutters of leaves and other waste refuse to prevent clogging at downspout 

areas and to allow the continuous flow of water. 

 
   

DIVISION 16.0 ELECTRICAL  

 

SECTION 26.1 ELECTRICAL SYSTEM 
PART 1  GENERAL 
1.01  Explanation 

 

OWNER– GENERAL CONTRACTOR – ELECTRICAL CONTRACTOR               

RELATIONSHIP 

a) The Electrical Work is a Specialty Trade, which shall be performed by a Contractor 

hereinafter referred to as the CONTRACTOR. 

b) The scope of work and responsibility of the CONTRACTOR is stipulated in these 

specifications and is treated separately from the function of the General Contractor and 

other Specialty Trade Contractors for the sole purpose of delineating the electrical 

work. 

c) Should the General Contractor subcontract the Electrical Work to a Specialty Trade 

CONTRACTOR all responsibilities and function of the CONTRACTOR stipulated in 

the Specification shall be assumed by the General Contractor. 



d) There shall be no contractual relation between the Owner and the specialty Trade 

Contractor subcontracted by the General Contractor. 

 

1.02 GENERAL REQUIREMENTS 

 

a. Visit the site and ascertain local conditions and facilities, the nature of the soil, and 

other conditions as may affect the work. The CONTRACTOR will be deemed to have 

done this before preparing his proposal and no subsequent claim on the ground of 

inadequate or inaccurate information will be entertained. 

b. The CONTRACTOR shall strictly implement and observe safety from time to 

time, provide all necessary pre-caution, signage’s and barrier’s to protect general public 

from any harm caused by the work from the building site. 

c. The work of the CONTRACTOR  consist of furnishing all labor and supervision 

,equipment and materials, and performing all operation in connection with the electrical 

system shown on the Drawings, to bring the electrical system to operating condition 

and ready for use by the Owner.  

 

1.03  SPECIFIC CONDITIONS 

 

a. The performance of the equipment and material installed shall be as specified and the 

quality of the installation is in accordance with the specification and good practice. 

b. The works shall be carried out in accordance with the requirements of all authorities having 

jurisdiction over the works and/or approval required there from. Such notice shall be 

provided and the application shall be prepared accompanied by such plans and information 

as may be called for and/or obtain such approval. 

c. Reference Codes and Standards listed are applicable in respect of all materials and 

workmanship except where in conflict with the provisions of this specification. where this 

specification expressly requires standards higher than or different from those applicable 

under the relevant standard or documents, this specification will take precedence. 

d. Where special conditions exist which would make compliance with these specification 

unusually difficult, then details should be submitted in writing to the Engineer, who may 

grant an exemption, Any such exemption granted shall be obtained in writing from the 

Engineer by the party seeking the exemption. 

e. Any items of equipment offered and not listed under Preferred Equipment must be 

approved by the Engineer. Any such exemption granted shall be obtained in writing from 

the Engineer by the party supplying the equipment. 

1.04 WORK BY OTHERS 

The following will be by other unless otherwise shown in the Drawing. 

 

a. Service connection to the Power utility company’s facilities. 

b.      Others as may be specified in the Drawing, elsewhere in the specification, the addenda, 

or          in the contract documents. 

1.05  INTENT 

a. It is the intention of the Specifications and Drawings to call for finished work tested and 

ready for operation, and / or continuation. 

b. Any apparatus ,appliance , material , or work not shown of drawings but mentioned in the 

Specifications or vice versa , or any incidental accessories necessary to make the work 

complete in accordance with the scope set forth elsewhere , even if not particularly 

specified , shall be furnished , delivered and installed by the CONTRACTOR without 

additional expenses to the Owner. 

 

c. Minor details not usually shown or specified but necessary for proper installation and 

operation shall be included in the Contractor’s estimate, the same as if herein specified 

shown. 



d. With submission of bid, the CONTRACTOR shall give written notice to the Architect of 

any materials or apparatus believed inadequate or unsuitable in violation of laws, 

ordinances, rules and necessary items of work omitted. In the absence of such written 

notice, it is mutually agreed that the CONTRACTOR has included the cost of all required 

items in his proposal and that he will be responsible for the approved satisfactory 

functioning of the entire system without extra compensation. 

 

1.06 DRAWINGS 

 

a) The Drawings accompanying this specifications, addendum drawings and additional  

detail or clarification drawings as may be subsequently prepared by the ENGINEER and 

shop drawings as may be submitted by supplier and / or manufacturer are hereby made 

part of this specifications. 

b) The Contractor shall follow drawings in laying out work and check drawings of the other 

trade to verify spaces in which work will be installed. If directed by the ENGINEER the 

CONTRACTOR shall, without extra charge, make  reasonable  modifications  in  the  

layout  as  needed  to  prevent  conflict  with  work of other trade or for  proper execution  

of the work. 

 

1.07 EXTRA WORK AND CHANGE ORDERS. Cost  estimates  of all extra works and change 

order  that are deemed necessary during the progress of the work shall be submitted to the 

Owner for approval at least ten  (10) days before any work  shall be started, or within a 

reasonable  length  of time so as not to impede the progress of the work. 

1.08 TEMPORARY FACILITIES. The CONTRACTOR shall make all arrangements and pay for 

the provisions of the necessary electricity required for the work and shall clean all temporary 

installation before or upon completion of the work. 

 

1.09 INSPECTIONS AND TESTS. The ENGINEER or his representative shall be allowed access 

 to  all parts of the work at all times and shall be furnished such information and 

 assistance by the  CONTRACTOR  as may be required  to make a complete detailed 

 inspection .  

 

1.10 LEAVING THE SITE. The CONTRACTOR shall not withdraw from the site until the OWNER 

has agreed that no further work is necessary at the time. 

 

1.11 SUSPENSION OR DELAYS. The Contractor shall not suspend or fail to make proper progress 

with the work without justifiable cause. The OWNER in the event of delay or suspension of work 

still persisting after written complaint, in accordance with existing laws and regulations shall 

have the right to take over the work and all materials of the site and make arrangements as are 

necessary to have the work completed by others. 

1.12 CLEANING UP. During the process of the work and of the completion of the project, the 

CONTRACTOR shall remove from the premises all dirt, debris, rubbish and waste materials 

caused by him in the performance of his work. He shall remove all tools, scaffolding and surplus 

materials after completion and acceptance of the work. 

 

PART 2   GENERAL REQUIREMENTS (ELECTRICAL) 

 1.01 CODES AND REGULATIONS 

The installation specified herein shall comply with the following, which are hereby  

Made Part of this Specification: 

 
a. All wiring and test shall be carried out in strict compliance and in accordance with the 

provision of the latest edition of PEC part 1 and 2 including amendments and rulings. 

b. The ordinances, rules and regulations of City/Municipality and the local utility company 

concerned. 

 



1.02  PERMITS AND APPROVAL 

All permit and electrical fees required for this work shall be obtained by and at the expense 

of the contractor. The contractor shall furnish and transmit to BSU/PMO copies of 

certificates of inspection and approval after completion of the work. The Contractor shall 

prepare all as-built plans and all other paper work required by the approving authorities 

PART 3   WORK STANDARDS 
1.01  STANDARD OF WORKMANSHIP 

     

a. The contractor shall execute all work in a neat and workmanlike manner and shall do all 

Necessary work whether it is clearly specified in these specifications or shown on the 

drawing or not. All works shall be done in accordance with the best practices employed in 

modern electrical installations. 

      

b. The CONTRACTOR shall employ only competent and efficient workmen using proper 

tools and equipment. A license Electrical practitioner shall be assigned and maintained at 

the jobsite during the entire course of the project and shall Upon written request of the 

ENGINEER, discharge or otherwise remove from works any employee who is, in the 

opinion of the ENGINEER contrary to instructions or conducts himself Improperly. 

 

 1.02 REMOVAL OF DEFECTIVE OR UNAUTHORIZED WORK. Any defective work whether 

the result of poor workmanship, defective materials, damage through carelessness or any other 

cause, found  to exist prior to acceptance of, or final payment for, the work shall be removed 

immediately and replaced by work and materials which shall conform to these specifications, 

or shall be otherwise remedied in acceptable manner.  

 

1.03 COORDINATION WITH OTHER CONTRACTORS. The CONTRACTOR shall arrange his 

work and dispose his materials so as not to interfere with the work or storage of materials of 

the other Contractors. If the CONTRACTOR installs his electrical work before coordinating 

with the work of other trades, he shall make necessary changes in his work to correct the 

condition without extra charge. 

 

PART 4   MATERIALS 

1.01 STANDARD OF MATERIALS. All materials shall be new and shall conform to the technical 

specifications. All materials shall be the standard products of reputable manufacturers. All local 

materials shall bear the PS mark when such standards have been set. All materials of foreign 

origin shall bear marks of approval by standards agencies of the Country of origin. 

 

1.04 EQUIVALENTS 

a) Where the Technical Specifications or the Drawings give the name of the manufacturers 

and / or catalog number of materials, it is given as a guide to the size, strength, quality or 

class of the materials, desired and shall be interpret to mean that item or another fully equal 

for the service intended. Substitution shall be subject to prior written approval of the 

ENGINEER. 

 

b) The apparent silence of the Specification and Drawings as to any detail, or apparent 

omission from them of a detailed description concerning any materials shall be required to 

mean that only material of first class quality shall be used. 

1.05 APPROVAL 

a. All materials shall be subject to the approval of the ENGINEER All materials and 

equipment installed without prior approval of the ENGINEER shall be at the risk of 

subsequent rejection. 

b. Approval by the ENGINEER shall not relieve the CONTRACTOR of the responsibility 

of inspecting such materials for defects or nor-conformance with the Specifications. 

 

1.06 DEFECTIVE MATERIALS 



a. All materials not conforming to the requirements of the Specifications shall be 

considered as defective. 

b. No defective material, the defect of which has been subsequently corrected, shall be re-

used until the ENGINEER has given approval. 

  

PART 5   SUBMITTALS 

  The CONTRACTOR shall, within twenty-five (25) days after the award of the contract, 

submit for the approval of the ENGINEER a list of materials he proposes to use in the 

Work, including such samples, catalog, drawings, and descriptive data as for review 

and evaluation. 

 

1.01 SHOP DRAWINGS 

The CONTRACTOR shall submit to the ENGINEER with such promptness as not to 

cause delay in his work or in that of any CONTRACTOR, three (3) copies of all shop 

Drawings and the schedules required by the work. The shop drawing shall give 

complete information on the proposed Equipment. Each item of the drawing’s shall be 

properly labeled, indicating the intended service of the material, the job name, and 

Contractor’s name. 

 

1.02 “AS-BUILT” DRAWINGS 

Upon substantial completion of the project, the CONTRACTOR shall submit to the 

OWNER three (3) sets of “AS-BUILT” Drawings showing all changes and deviations 

from the contract drawings duly signed and sealed by the Engineer in charge. The “AS-

BUILT” Drawings shall be identical to the contract drawings except for the said 

changes and deviations. An initial layout should be submitted on A3 size paper for 

checking and approval of PMO. 

 

Final’ As-Built Plans” on A3 size and CD (soft & Hard copies) upon final testing and 

commissioning shall be submitted as a requirement prior to the final acceptance of the 

project. 

  

1.03 GUARANTEE 

  The CONTRACTOR shall furnish the OWNER a written guarantee covering the 

satisfactory operation of the electrical installation in all its parts for a period of one (1) 

year from the date of final acceptance. During this period, the CONTACTOR shall be 

repaired or replaced any defective work and pay for any repair or replacement costs.  

 

PART 6 – PROTECTION 

 

1.01 CONTRACTOR’S WORK AND MATERIALS 
The CONTRACTOR shall protect all his work and material from loss, injury or 

defacement. Any cost, damaged or defaced material shall be replaces by the 

CONTRACTOR at his own expense. 

 

1.02 INJURY TO PERSONS OR DAMAGE TO PROPERTY 

 
 The CONTRACTOR shall be responsible for all injury to persons and damage to 

property caused by the works or by workmen and shall be liable for any claims against 

the owner on account of such injury and or damage. 

The CONTRACTOR shall likewise take necessary precautions to protect the property 

of the OWNER against rain or other inclemency of the weather and against theft.  

 
SECTION 26.2 BASIC MATERIALS AND METHOD 

PART 1 – RACEWAY MATERIALS AND WORKMANSHIP 

 1.0  GENERAL 



Install a complete raceway system as shown on the drawings and stated in other section 

of the Specifications. All materials used in the raceway system shall be new and the 

approved material for the service intended. 

 

 1.02 MATERIAL SPECIFICATIONS 

  Raceway materials shall be as hereunder specified: 

a. Rigid Steel Conduit (RSC) shall be hot–dipped galvanized manufactured to U.L and 

ANSI Standard, 3 meters in length, taper threaded at both ends with one coupling, 

conduit shall be of approved brand, or any PS approved local equivalent. 

b. Cable Tray and other required accessories shall be galvanized, manufactured to U.L 

and ANSI Standard, 60mm, 30mm wide and 2.40 meters in length, and shall be of 

approved brand, or any PS approved local equivalent.(If required) 

c. PVC Conduit shall be schedule 40 or thick wall un-plasticized PVC (up) pipe 3 meters 

in length for electrical use (red, orange), it shall be suitable for installation in concrete 

slab and manufactured to PSA Standard. 

d. Flexible PVC Conduit shall be corrugated Polyvinyl Chloride (PVC) and shall be 

manufactured to applicable PSA Standard. 

e. Fittings for rigid steel conduit shall be U.L listed or PS approved local equivalent. 

Connectors and coupling shall be approved for the purpose, U.L listed. 

f. Other raceway not mentioned above but called for of the drawings shall be as specified 

thereon.  

 

1.03 INSTALLATION 

a. Not more than four (4) 90 degrees bends shall occur in any run. When it 

becomes necessary to have more than (4) 90 degree bends in any run, an 

intermediate pull box shall be free of dents of flattening. Field bends shall not 

be allowed for conduits larger than 20 mm dia. trade size except by hydraulic 

or motor operated benders. 

 

b. All raceways run shall be in underground, ceilings and walls. Embedded runs 

shall be installed in such manner as not to weaken or interfere with the structure 

of the building. No horizontal runs of embedded conduit or tubing shall be 

permitted in solid walls and partitions. Raceway shall be of ample size to 

permit the ready insertion and withdrawal of conductors without abrasion. All 

joints shall be cut square, reamed smooth, and drawn up tight. 

. 

c. Hangers and supports 

 

1) Raceway shall be securely and rigidly supported to the building 

structure  in a neat and workmanlike manner and wherever possible, 

parallel runs  of horizontal raceways shall be grouped together of adjustable 

trapeze  hangers. Support spacing shall not be more than 3,000 mm. 

  

 

2) Single raceway 32 mm dia. and larger run concealed horizontally 

 shall be Supported by suitable beam clamps or split-ring hangers with 

 support  rod. Multiple runs shall be grouped together of trapeze 

 hangers where  possible. 

3) Raceways 25 mm dia. and smaller run concealed above a ceiling may 

 be supported  directly to the building structure with strap hangers or 

 no. 14  gauge galvanized wire provided the support spacing does not 

 exceed  1220 mm. 

 

4) Raceways shall be firmly supported and fastened at three (3) meter 

 intervals and within 0.90 meter of each outlet or cabinet.                                                                                                



 
  

 PART 2 – OUTLET BOXES 

 1.01 GENERAL 

       

Install all junction and outlet boxes as shown of the drawings or as required by the      

construction. The drawings indicate only the approximate location of each fixture, 

receptacle, special purpose outlet and wall switch. The exact location shall be 

determined later at the site as the work progresses. The right is reserved by the Engineer 

to change the exact location of any switch, light outlet, receptacle outlet and any other 

outlet in any room before the same is installed.  

 1.02 MATERIAL SPECIFICATIONS 

a. Outlet and junction boxed shall be galvanized, pressed- steel boxed 

 where not exposed to the weather and case metal boxed where  exposed to 

 the weather as in outdoors or roof deck installations.  

 

b. The allowable conduits fill as given in section 5.7.2.2 of the Philippine 

 Electrical Code shall not be exceeded. Deep boxes, box rings and 

 raised plastic covers shall be used, when necessary, to obtain  required 

 conductor capacity.                                                                                                                                               

  

 1.03 INSTALLATION 

a) Receptacle Outlet Boxes. Wall receptacles shall be mounted approximately 300 

mm above the finished floor (AFF) at center unless otherwise noted. 

      All receptacle outlet boxes shall be equipped with grounding leaf which shall be 

connected tag rounding terminal of device; the leaf shall be properly bonded to the 

box and to the separate ground wire if any. 

b) Switch Outlet Boxes. Wall switch shall be mounted approximately 1200mm above 

the finished floor (AFF) at center unless otherwise noted. When the switch is 

mounted in a masonry wall, the bottom of the outlet box shall be in line with the 

bottom of a masonry unit. 

c)   Lighting Fixture Outlet Boxes. The lighting fixtures outlet boxes shall be      

furnished with the necessary accessories to install the fixture. The support      must 

be such as not to deepen of the outlet box supporting the fixture. The supports for 

the lighting fixtures shall be independent of the ceiling system. 

 .      d)  Boxed for outlet of auxiliary systems shall be as specified elsewhere in    these        

Specification or as shown on the drawings.                                                                                                        

 

PART 3  CONDUCTOR MATERIAL AND WORKMANSHIP 

1.01 GENERAL 

  Provide and install a complete wiring system and shall be of soft- annealed having 

a conductivity of not less than 98 % of that of pure copper and insulated for 600 

volts. 

1.02 CONDUCTOR SPECIFICATIONS 

a. Conductors used in the wiring system shall be of soft-annealed copper having 

conductivity of not less than 98 % of that of pure copper and insulate for 600 volts. 

(THHN/THWN) or approved equal. 

b. The wires and cables shall be delivered to the site in its original package 

Whenever possible, plainly marked or tagged as follows. 

1. Size, kind, and insulation of wire 

2. Name of the Manufacturer 

3. Trade name of wire 

 

1.03 CONDUCTOR WORKMANSHIP  



a) Install conductors in all raceways as required to a neat and workmanlike manner. 

Empty conduits, as noted, shall have a No. 14 gauge galvanized pull wire left in 

place for future use. No wires shall be drawn into the raceways until all works 

which may cause injury to the wire are completed. 

b) Conductors shall be color-coded in accordance with the PEC. Or as       indicated. 

Main feeders and Sub-feeders shall be tagged in all pull junction, and outlet boxed 

and in the gutter of panels with approved wire markers. 

c) No lubricant other than powdered soapstone or approved pulling compound may 

be used to pull conductors. 

d) At least 200 mm of slack wire shall be left in every outlet box whether it be 

In used or left for future use. 

e) All conductors and connection shall test free of grounds, short and open  

Circuit  before   turn over the job to the owner. 

f) Unless otherwise indicated in the drawings or specified, number of conductors 

constituting a single or branch circuit shall be drawn in one conduit. 

 

SECTION 26.3  SERVICE ENTRANCE AND DISTRIBUTION SYSTEM 

 PART 1   SERVICE ENTRANCE 

 

1.01 GENERAL 

Provide and install a complete service entrance system as shown on the drawings and 

as required for a complete system. All materials and workmanship shall conform to the 

Philippine Electrical Code (PEC), and the local laws and regulations. The electric 

service entrance shall conform to the requirements and regulations of the electric 

utility serving the project. 

 

1.02 MATERIALS 

a) Conduit used for service-entrance shall be galvanized rigid steel conduit (RSC), 

or approved equal. 

b) Conductors for service entrance shall be copper, type THWN, THNN or 

approved equal. 

 

1.03 SCOPE 

a) Verify with the electric utility company serving the project the point of 

connection to the utility facilities before preparing the bid and include therein all 

work entailed for such connection. 

b) Metering and transformer facilities include all materials, labor, electrical      

Permit and charges that the utility company and municipality may require for the 

purposed of installing metering connection shall be shouldered by the owner and 

not the contractor. 

 

PART 2   FEEDERS AND BRANCH CIRCUITS 

 

1.01 GENERAL 

  Provide and install complete electrical feeders, sub-feeders and branch circuits as 

shown on the drawings or as required for a complete system. All materials and 

workmanship shall conform to the specification, the Philippine Electrical Code 

(PEC), and the local laws and regulations. 

 

1.02 MATERIALS 

a) Raceways shall be indicated on the drawings. 

b) Conductor type shall be as indicated on the drawings. No wire smaller than 2.0 

mm diameter or 3.5 square mm (AWG No. 12) shall be used for lighting or power 

circuit except for grounding and switch connection. Conductors smaller than 3.5 



square mm shall be solid and conductors 5.5 square mm and larger shall be 

stranded. 

 

1.03 INSTALLATION 

a) Feeder conductors and raceways shall be installed as shown on the drawings and 

no change in size shall be made without written consent of the ENGINEER. Feeder 

conductors shall be continuous, and without splices between terminals unless 

expressly indicated in the drawings. When feeders are run in multiple, they shall 

be exactly of the same length to avoid unbalanced division of the current. 

b) The drawings indicate the general methods of installation of all circuit wiring and 

the outlet which are to be supplied for these circuits. Branch circuit raceways shall 

be run from outlet to panel boards as direct as the building conditions will allow. 

 

PART 3   ENCLOSED CIRCUIT BREAKERS 

1.01 GENERAL 

  Furnish and install individual Enclosed Circuit Breaker (ECB) as indicated on the 

drawings or as required. All ECB for 3-phase load have a common trip and 

grounding terminal. 

 

1.02 MATERIAL SPECIFICATIONS 

  Enclosed Circuit Breaker shall be industrial type or approved equal. Also 

approved by the Bureau of Product Standard with Nema enclosure and shall 

exhibit the “PS” marks as proof thereof. 

 

1.03 INSTALLATION 

  The Enclosed Circuit Breaker shall be flush mounted / wall mounted or in  

  Accordance with the Philippine Electrical Code. The CONTRACTOR shall  

  Provide all mounting materials. 

 

PART 4   PANEL BOARDS – CIRCUIT BREAKERS 

1.01 GENERAL 

  Furnish and install Air and Molded Case Circuit Breakers (ACB & MCCB) in 

a Compartmentalized Free Standing Low Voltage Switchgear (LVSG.) / Panel 

Board assembly as indicated in layout, load schedule and where shown on the 

drawings. 

 

1.02 MATERIAL SPECIFICATIONS 

a) The  LVSG / Panel Board  assembly shall be Compartmentalized Free Standing, 

with completer Bus Bars, metering devices, industrial type, and equipped with 

ACB & MCCB’s  240 Volts, Three (3) - phase in NEMA 3R/12R enclosure made 

from B.I sheet Ga # 14 and finished in powder coated beige paint or approved 

equal. It shall be the type as indicated in the detailed drawings and load schedules. 

b) Provide molded-case circuit breakers of frame, trip rating and interrupting capacity 

as shown on the drawings. Also provide the number of spaces for future circuit 

breakers as shown in the load schedule. The circuit breakers shall be quick-make, 

quick-break, thermal magnetic trip indicating, and have a common trip on all 

multiple breakers with internal trip mechanism. 

c) Bus bar connections to the branch circuit breakers shall be the three phase-sequence 

type. Single-phase three wire bus barring shall be such that any two adjacent single-

pole breakers are connected to opposite polarities in such a manner that two- pole 

breakers can be installed in any location.. 

d) Terminals for feeder conductors to the panel board mains and neutral shall be 

suitable for the type of conductor specified. Terminal for branch-circuit wiring both 

breaker and neutral shall be suitable for the type of conductor specified. 



e) The Panel board bus assembly shall be enclosed in a steel cabinet. The size of the 

wiring gutters and gauge of steel shall be in accordance with NEMA Standards. 

And shall be fabricated from galvanized steel or equivalent rust resistant steel.  

f) On the inside of the steel cabinet, provide a typewritten panel directory which will 

indicate the location of the equipment or outlet supplied by each circuit. The 

directory shall be mounted in a metal frame with a non breakable transparent cover. 

g) All circuit breakers shall be FUJI, GE, CUTLLER HAMMER, SQUARE-D, 

SCHNEIDER or approved equal. There shall be no intermixing of circuit breakers 

brand. 

1.03 INSTALLATION 

a) Before installing panel boards, check all the architectural drawings for possible 

conflict of space. Adjust the location of the panel boards to prevent such conflict 

with other items. 

b) When the panel boards is recessed into a wall serving an area with accessible. 

Ceiling space, provide and install an empty conduit system for each spare circuit 

for future wiring. A 1 ¼ inch conduit shall be stubbed into the ceiling space above 

the panel board’s as such accessible ceiling space exists. 

 

c) The panel boards shall be mounted in accordance with Article 5.8 of the Philippine 

Electrical Code. Furnish all materials for mounting the panel boards. 

 

PART 5   WIRING DEVICES 

1.01 GENERAL 

Furnish and install all wiring devices and plate as called for on the drawings and as 

specified herein. 

 

1.02 MATERIAL SPECIFICATIONS 

a. Switched shall be 10A, 250V except as otherwise noted. Terminals shall be screw– 

type or quick–connect type. 

b. General use receptacle shall be 15A, 250V grounding type unless otherwise 

indicated on the drawings. Terminal shall be screw– type or quick–connect type.

   

c. Special purpose receptacles shall be as called for on the Drawings. Matching twist 

lock plugs shall be supplied. 

 

1.03 INSTALLATION 

a) Mounting height shall be as follows unless otherwise noted on the Drawings: 

1. Wall switch - 1.20 meters above floor finish 

2. Receptacles – 0.30 meter and 1.80 meter for wall Fan outlet above floor finish, 

except above counter. 

b) For screw type devices, the wire connected thereto shall be formed into a clockwise 

look to fit around the screws. For quick - connect devices the exact length of wire 

shall be stripe of insulation and then pushed in. 

 

PART 6    LIGHTING 

1.01 GENERAL 

  Furnish, install and connect all lighting fixtures to the building wiring system 

   Unless otherwise noted. 

 

1.02 SPECIFICATION 

a. Fixture type shall be as indicated on the Drawings. 

b. Fluorescent ballast shall be pre-heat, high power factor or high frequency      

(electric) energy saving type. The ballast shall be subject to one (1) year 

manufacturer’s guarantee. The guarantee shall be filed with the Owner. The ballast 

shall indicate Bureau of Product Standards approval with “PS” Mark. 



c. Fluorescent fixture housing shall be G.A 22 minimum, with baked  

               enamel and aluminum louver Finish. 

d. Down lights and pin lights shall be of heavy gauge spun aluminum with      wooden 

plaster level and equipped with the lamp type indicated on the      drawings. Pin 

lights shall have no live parts exposed at the back of the fixtures. Minimum opening 

diameter shall be 150 mm and minimum depth shall be 200mm. 

e. Fluorescent lamps shall be moisture/dust proof, cool type unless otherwise noted 

and lamp holders shall be made of thermosetting plastic. 

f. Special lighting requirements shall be as call for the Drawings. 

 

1.03 INSTALLATION 

Coordinate with the ceiling Contractor and the General Contractor in order that the 

proper type of fixture be furnished to match the ceiling system or building construction 

materials. 

a) Contain all necessary relays, meters, resistance, and thermal cutouts, terminals and 

fuses for the control and double supervision of the system. Panel shall contain the 

number of zone and station circuits required. A trouble bell shall be provided for 

external connection. 

b) All interior wiring shall be in strict accordance with the NFPA Codes 72 and all 

local electrical and fire codes applying. Size and number of wire shall be in 

accordance with the wiring diagram supplied by manufacturer of fire alarm system, 

but shall not be less than as shown on the drawings. 

c) All materials and equipment shall be U.L listed.  

 

Note: For other disciplines or other specifications that may be needing to specify during implementation 

of the project, please consult the Owner’s Representative - Project Engineer or Architect In-Charge for 

instruction and approval.   
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Name of Project: 

 
CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY - 
 PHASE 2 
 

 

Scope of Work: Structural Works for Building from pile cap up to the 5th Floor Slab 
Level including Columns and Shear Walls for the 6th Floor 

Project Reference 

no.: 

 
INFRA 2018-04 

 

Location: BULSU MAIN CAMPUS, BRGY. GUINHAWA, CITY OF MALOLOS, 

BULACAN 

 

1.0 Site Preparatory Works     

a. Survey Works 6,500.00 sm   

b. Cleaning / Clearing of the Area 1,300.00 sm   

c. Staking and Layout 1,300.00 sm   

d. Soil Treatment 1.00 lot   

                               Sub-Total 1.0     

2.0 Earthworks     

a. Excavated Soil (Done by Other 
Contractor) 

    

      Hauling of Soil from 25-Hectare   
     Lot to the Site 

2,624.68 cm   

      Backfilling and Compaction     
     (from Bottom of Pile Caps to  
     NGL) 

2,624.68 cm   

b. Imported Soil- from NGL to GFL 
(59m x 46.25m x 1.60m) 

    

      Imported Material 4,889.92 cm   

      Backfilling and Compaction 4,889.92 cm   

                               Sub-Total 2.0     

3.0 Concrete Works     

a. Pile Cap     

      Lean Concrete 105.70 cm   

      Cast-In-Place Concrete (RMC -  
      5000 psi) 

991.74 cm   

      Rebars     

           Grade 40 31,792.47 kgs   

           Grade 60 111,218.82 kgs   

           Tie Wire Ga#16 2,146.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 3,520.33 bd ft   

           Plywood 1/2' x 4' x 8' 66.00 shts   

           CW Nails 53.00 kgs   

b. Footing Tie Beam     

      Gravel Bed 6.35 cm   

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

98.78 cm   

      Rebars     

           Grade 40 6,975.15 kgs   



           Grade 60 28,356.10 kgs   

           Tie Wire Ga#16 530.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 1,517.69 bd ft   

           Plywood 1/2' x 4' x 8' 61.00 shts   

           CW Nails 23.00 kgs   

c. Grade Beam     

      Gravel Bed 0.39 cm   

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

3.85 cm   

      Rebars      

           Grade 40 1,259.39 kgs   

           Tie Wire Ga#16 19.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 260.50 bd ft   

           Plywood 1/2' x 4' x 8' 8.00 shts   

           CW Nails 4.00 kgs   

d. 
Columns (up to 6F slab level - 
exceed) 

    

      Cast-In-Place Concrete  
     (RMC – 5000 psi) 

735.27 cm   

      Rebars     

          Grade 40 101,789.88 kgs   

          Grade 60 146,410.90 kgs   

          Tie Wire Ga#16 3,724.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 7,092.16 bd ft   

           Plywood 1/2' x 4' x 8' 344.00 shts   

           CW Nails 107.00 kgs   

e. Beams (up to 5F slab level)     

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

989.06 cm   

      Rebars     

           Grade 40 92,465.66 kgs   

           Grade 60 266,002.24 kgs   

           Tie Wire Ga#16 5,378.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 16,153.36 bd ft   

           Plywood 1/2' x 4' x 8' 640.00 shts   

           CW Nails 243.00 kgs   

f. Suspended Slab (up to 5F slab 
level) 

    

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

363.10 cm   

      Rebars     

           Grade 40 68,746.94 kgs   

           Tie Wire Ga#16 1,032.00 kgs   



      Formworks     

           2" x 3"/ 2" x 2" Form Lumber/  
          Scaffoldings 

10,012.83 bd ft   

           Plywood 1/2' x 4' x 8' 383.00 shts   

           CW Nails 151.00 kgs   

g. Slab on Grade (including gravel fill)     

      Cast-In-Place Concrete (3000  
     psi) 

320.00 cm   

      Rebars     

           Grade 40 4,812.60 kgs   

           Tie Wire Ga#16 73.00 kgs   

h. Wall Footing     

      Cast-In-Place Concrete (3000  
     psi) 

110.00 cm   

      Rebars     

           Grade 40 2,224.11 kgs   

           Tie Wire Ga#16 34.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 850.00 bd ft   

           Plywood 1/2' x 4' x 8' 75.00 shts   

           CW Nails 13.00 kgs   

i. Stair (up to 5F)     

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

256.00 cm   

      Rebars     

          Grade 40 20,090.00 kgs   

          Tie Wire Ga#16 302.00 kgs   

      Formworks     

           2" x 3"/ 2" x 2" Form Lumber 2,511.00 bd ft   

           Plywood 1/2' x 4' x 8' 221.00 shts   

           CW Nails 38.00 kgs   

j. Shear Wall (up to 6F Slab Level- 
exceed) 

    

      Cast-In-Place Concrete (RMC –  
     5000 psi) 

422.30 cm   

      Rebars     

          Grade 40 77,986.39 kgs   

          Grade 60 128,739.25 kgs   

          Tie Wire Ga#16 3,101.00 kgs   

      Formworks     

          2" x 3"/ 2" x 2" Form Lumber 6,746.50 bd ft   

          Plywood 1/2' x 4' x 8' 140.00 shts   

          CW Nails 102.00 kgs   

k. Protection/ Retaining Wall 
(Perimeter of the Building- fr FTB 
to GB) 

    

      150mm thk CHB complete with     
     mortar and rebars 

407.50 sm   



      Stiffener Column complete with   
     concrete, rebars and formworks 

407.50 sm   

l. Provision of dowels/anchor bolt for 
the Canopy at all Entrances of 
Ground Floor and Canopy / Ledges 
of other Floors 

1.00 lot   

m. Application of Rust Converter / 
Remover to the Installed Rebars at 
upper floor 

1.00 lot   

                             Sub-Total 3.0     

4.0 Electrical Works     

 Roughing-Installation of Electrical 
Works including auxiliary and 
mechanical-electrical feeder lines. 

1.00 lot   

      

 Estimated Direct Cost     

 Labor Cost (30% of EDC)     

 Additional Labor Cost     

 Add: INDIRECT COST     

 a) OCM (Overhead, Contingency 
and Miscellaneous) - 10% of EDC 

    

     Safety & PPE     

 b) Profit - 8% of EDC     

                                      Sub-Total     

      

 GENERAL REQUIREMENTS     

 Mobilization/ Demobilization     

 Construction Permits     

 Temporary Facilities and Related 
Work Inputs 

    

      

 TOTAL COST (DIRECT + 
INDIRECT) 

    

 Add: 5% VAT     

 TOTAL PROJECT COST     

Notes: 
 
1.) Excavation by the Contractor of Bored Piling Works. 
2.) No hauling and disposal of excavated soil. 
3.) All dowels for the other miscellaneous structural members like the canopy, ledges, etc. 
must be included in the cost. 

Exclusions: 

 
1.) Bleachers 
2.) Structural works of 6th Floor up except columns and shear wall 

 

 
 



Bid Form 
 

 
Date: ______________________  

IB1 No:  ____________________  
 
 
Dr. ROLANDO R. GASPAR 

Chairperson, BAC (Infrastructure & Repairs) 
BULACAN STATE UNIVERSITY 
Guinhawa, City of Malolos, Bulacan 
 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including 
Addenda, for the Contract CONTINUATION OF BULSU SEVEN (7)-STOREY E-
LIBRARY- PHASE 2 (INFRA-2018-04). 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data 
Sheet, General and Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of [insert number] days from the date fixed for the Bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert 
percentage amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have 
nationalities from the following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other 
than alternative offers in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any 
part of the Contract, has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in 
your notification of award, shall constitute a binding contract between us, until a formal 
Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other 
Bid that you may receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of 
the bidder, and granted full power and authority to do, execute and perform any and all 
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

                                                             
1 If ADB, JICA and WB funded projects, use IFB. 



for the CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY- PHASE 2 
(INFRA-2018-04) of the BULACAN STATE UNIVERSITY. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the 
Bill of Quantities, shall be a ground for the rejection of our bid. 

Name:   

In the capacity of:   

Signed:   

Duly authorized to sign the Bid for and on behalf of:   

Date:  ___________ 



Form of Contract Agreement 
 

Know All Men by These Present: 

This CONTRACT made and executed this ____ day of ______________ 

2017, by and between: 

BULACAN STATE UNIVERSITY, a state educational institution duly 

organized and existing under and by virtue of the laws of the Philippines, with 

principal office and postal address at Guinhawa, City of Malolos, Bulacan of 

the Philippines represented by its President CECILIA N. GASCON, Ph.D. 

(hereinafter called “the UNIVERSITY”) 

and - 

[Name of Contractor], duly organized and existing under the laws of the 

Philippines, with postal address at [Address of Contractor] represented herein by 

its Owner & General Manager [Name of the Owner] and by virtue of the powers 

conferred upon him, hereinafter referred to as the CONTRACTOR. 

WHEREAS, the UNIVERSITY is desirous that the Contractor execute 
CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY- PHASE 2 (INFRA-2018-04) 

(hereinafter called “the Works”) and the UNIVERSITY has accepted the Bid for 

[Amount of the Contract] hereinafter called (“the Contract Price”) by the 

Contractor for the execution and completion of such Works and the remedying of 

any defects therein; 
WHERAS, as a measure of guarantee for the faithful performance of and 

compliance with his obligations under this contract, the CONTRACTOR posted 

performance security in the form of Surety Bond amounting to [Performance 

Security] which is thirty percent (30%) of the contract price as specified in the 

Bidding Documents.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of the Contract referred 

to. 

2. Republic Act no. 9184 and its Implementing Rules and Regulations, as 

amended, as well as the applicable Government Procurement Policy Board 

Resolutions shall apply to this Contract. 

3. SCOPE OF WORK 

3.1 CONTRACTOR agrees to render the Services enumerated and 

described in the Construction Specifications and in accordance with 

the general terms and conditions and made an integral part hereof. 

3.2 Plans/Drawings as approved by the UNIVERSITY necessary in the 

execution of work mutually agreed upon by the UNIVERSITY and 

CONTRACTOR. 

3.3 The CONTRACTOR shall undertake the construction and completion 

of the PROJECT in full compliance with Contract Documents. 

4. WARRANTY  



Section 62 (b) of R.A. 9184: The CONTRACTOR shall assume full 

responsibility for the contract work from the time project construction 

commenced up to a reasonable period as defined in the IRR taking into 

consideration the scale and coverage of the project from its final acceptance 

by the government and shall be held responsible for any damage or 

construction of works except those occasioned by force majeure.  

 

The CONTRACTOR shall be fully responsible for the safety, protection, 

security, and convenience of his personnel, third parties, and the public at 

large, as well as the works, equipment, installation and the like to be 

affected by his construction work and shall be required to put up a warranty 

security in the form of cash, bank guarantee, letter of credit, Government 

Service Insurance System bond, or callable surety bond. The CONTRACTOR 

shall undertake the repair works, at his own expense, of any defect or 

damage to the infrastructure projects on account of the use of materials of 

inferior quality within ninety (90) days from the time the Head of the 

Procuring Entity has issued an order to undertake repair. In case of failure 

or refusal to comply with this mandate, the government shall undertake 

such repair works and shall be entitled to full reimbursement of expenses 

incurred therein upon demand. 

5. WORK CHANGES 

Variation Orders may be issued by the UNIVERSITY to cover any 
increase/decrease in quantities, including the introduction of new work 

items that are not included in the original contract or reclassification of work 

items that are either due to change of plans, design or alignment to suit 

actual field conditions resulting in disparity between the preconstruction 

plans used for purposes of bidding and the “as staked plans” or construction 

drawings prepared after a joint survey by the CONTRACTOR and the 
Government after award of  the contract, provided that the cumulative 

amount of the positive or additive Variation Order does not exceed ten 

percent (10%) of the original contract price. 

In claiming for any Variation Order, the CONTRACTOR shall, within seven 

(7) calendar days after such work has been commenced pursuant to Section 

3.2 of the Revised IRR Annex “E” of R.A. 9184; or, within twenty eight (28) 

calendar days after the circumstances or reasons justifying a claim for extra 
cost shall have occurred, deliver a notice giving full and detailed particulars 

of any extra cost in order that it may be investigated at that time. 

6. COMPLETION OF WORK 

The CONTRACTOR binds itself to complete the undertaking herein 

contracted within Two Hundred Forty (240) calendar days commencing 

on the day the undertaking started, which should not be later than seven 

(7) calendar days from receipt of the Notice to Proceed; 

The CONTRACTOR shall pay the UNIVERSITY for liquidated damages 

(LD), and not by way of penalty, an amount equal to one-tenth (1/10) of 

one percent (1%) of the cost of the unperformed portion of the works for 

every day of delay. The UNIVERSITY shall deduct the liquidated damages 

from payments or any money due or which may due the CONTRACTOR 

under this Contract and/or collect such liquidated damages from the 

retention money or other securities posted by the CONTRACTOR whichever 

   
 



is convenient to the UNIVERSITY. Once the cumulative amount of liquidated 

damages reaches ten percent (10%) of the amount of this contract, the 

UNIVERSITY shall rescind this contract, without prejudice to other courses 

of action and remedies open to the UNIVERSITY. 

7. PENAL CLAUSE 

In addition to the Performance Security posted by the winning bidder 

to guarantee the faithful performance of its obligations under the contract 

in accordance with the Bidding Documents, the CONTRACTOR shall pay a 

penalty of 0.5% of the contract price for each day of delay of the project 

and 1% of the same for every breach. 

8. PROJECT COST AND TERMS OF PAYMENT 

 

In consideration of the Contract Price mentioned herein to be paid by the 

UNIVERSITY to the CONTRACTOR, the CONTRACTOR hereby covenants, 

with the UNIVERSITY, to execute and complete such works and to remedy 
defect therein in conformity in all respect with the provisions of the 

Contract;  

The Contract Price shall be paid to the CONTRACTOR through the 

Government disbursement procedure subject to the payment, retention 

money, and warranty provisions in the General Conditions of Contract, the 

Special Conditions of Contract, and the IRR of R.A. 9184; 

9. The following Contract Documents are incorporated hereto and 

made integral part of this Agreement: 

9.1 The said Bid which is the Form of Bid Accomplished and submitted by 

the Contractor, including: 

a. Bid Security 

b. Bid Prices in the Bill of Quantities 

c. Detailed Estimates 

d. Valid Philippine Contractor’s Accreditation Board (PCAB) License and 

Registration for the type and cost of the contract for this Project 

e. Organizational Chart 

f. List of Contractor’s Personnel 

g. List of Contractor’s Equipment 

h. Construction Schedule and S-Curve 

i. Construction Safety and Health Program for this Project 

j. Manpower Schedule 

k. Construction Methods 

l. PERT/CPM 

m. Site Inspection Certificate 

n. Omnibus Sworn Statement 

9.2 Invitation to Apply for Eligibility and to Bid; 

9.3 Bid Data Sheet; 

  9.4 General and Special Conditions of the Contract; 

9.5 Supplemental Bid Bulletin 
9.6 Eligibility requirements, documents and/or statements; 



9.7 Performance Security and Warranty; 

9.8 Approved Resolution to Award; 

9.9 Notice of Award of Contract and winning bidder’s “Conforme” thereto; 

and 
9.10 Other contract documents that may be required by the existing laws 

and/or the Entity. 

 

10.RESOLUTION OF CONFLICTS 

10.1 Any and all disputes arising from the implementation of 
CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY- PHASE 2  

(INFRA-2018-04) between the UNIVERSITY and the CONTRACTOR, shall 

be submitted to arbitration in the Philippines according to the provisions of 

Republic Act No. 876, otherwise known as the “Arbitration Law”:  Provided, 
however, That, disputes that are within the competence of the Construction 

Industry Arbitration Commission to resolve shall be referred thereto. The 

process of arbitration shall be incorporated as a provision in the contract 

that will be executed pursuant to the provisions of this Act: Provided, That 

by mutual agreement, the parties may agree in writing to resort to 

alternative modes of dispute resolution.  
 

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be 

executed in accordance with the laws of the Republic of the Philippines on the 

day and year first above written. 

SIGNED, SEALED, AND DELIVERED BY: 

 

  BULACAN STATE UNIVERSITY                    [NAME OF THE CONTRACTOR] 

 

 

________________________                     _______________________ 

   CECILIA N. GASCON, Ph.D.                             
            President                                                Owner & General Manager 

 

SIGNED IN THE PRESENCE OF: 

___________________________                   __________________________ 
 

                                                                             Contractor’s Witness 

 

Funds Available: 

 

 
FELICITAS G. MIRABUENOS 

Accountant IV, BulSU Accounting Office 

ACKNOWLEDGMENT 

 

 

 

 



REPUBLIC OF THE PHILIPPINES 

___________________________)S.S. 

___________________________) 

 

                  BEFORE ME, a Notary Public for and in the Province/City of 

________________________________ this __________________________, 

2018, personally came and appeared: 

 

 

Known to me and known to be the same persons who executed the 

foregoing instrument and acknowledged to me that same is the free and 

voluntary act and deed of the entities which they respectively represent. 

The foregoing instrument is an AGREEMENT consisting of four (4) pages 

(exclusive of attachments), including this page on which this acknowledgment is 

written and signed by the parties hereto and their instrument witnesses on the 

left hand margin of each and every page hereof. 

          WITNESS MY HAND AND SEAL on the date and place first above written. 

Doc. No. _______ 

Page No. _______ 
Book No. _______ 

Series of 2018

Name 
Gov’t issued 

identification 
Issued At/Date 

DR. CECLIA N. GASCON, Ph. D   
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Omnibus Sworn Statement 
 

REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
A F F I D AV I T  
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 
Affiant], after having been duly sworn in accordance with law, do hereby depose and state 
that: 
 

1. Select one, delete the other: 
 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name 
of Bidder] with office address at [address of Bidder]; 

 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and 
designated representative of [Name of Bidder] with office address at [address of 
Bidder]; 

 
2. Select one, delete the other: 

 
If a sole proprietorship: As the owner and sole proprietor or authorized representative 
of [Name of Bidder], I have full power and authority to do, execute and perform any 
and all acts necessary to participate, submit the bid, and to sign and execute the 
ensuing contract for CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY- 

PHASE 2  (INFRA-2018-04) of the BULACAN STATE UNIVERSITY [insert “as 
shown in the attached duly notarized Special Power of Attorney” for the authorized 
representative]; 
 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and 
authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for CONTINUATION OF BULSU 

SEVEN (7)-STOREY E-LIBRARY- PHASE 2 (INFRA-2018-04) of the BULACAN 

STATE UNIVERSITY, accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is applicable;  
 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 
foreign government/foreign or international financing institution whose blacklisting 
rules have been recognized by the Government Procurement Policy Board; 
 

4. Each of the documents submitted in satisfaction of the bidding requirements is an 
authentic copy of the original, complete, and all statements and information provided 
therein are true and correct; 
 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 
representative(s) to verify all the documents submitted; 
 

6. Select one, delete the rest: 
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If a sole proprietorship: The owner or sole proprietor is not related to the Head of the 
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 
Working Group, and the BAC Secretariat, the head of the Project Management Office 
or the end-user unit, and the project consultants by consanguinity or affinity up to the 
third civil degree; 
 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] 
is related to the Head of the Procuring Entity, members of the Bids and Awards 
Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head 
of the Project Management Office or the end-user unit, and the project consultants by 
consanguinity or affinity up to the third civil degree; 
 
If a corporation or joint venture: None of the officers, directors, and controlling 
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, 
and the BAC Secretariat, the head of the Project Management Office or the end-user 
unit, and the project consultants by consanguinity or affinity up to the third civil degree; 
 

7. [Name of Bidder] complies with existing labor laws and standards; and 
 

8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a 
Bidder: 
 
a) Carefully examine all of the Bidding Documents; 

 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the 

Contract; 
 

c) Made an estimate of the facilities available and needed for the contract to be bid, 
if any; and 
 

9. Inquire or secure Supplemental/Bid Bulletin(s) issued for the CONTINUATION OF 

BULSU SEVEN (7)-STOREY E-LIBRARY- PHASE 2 (INFRA-2018-04) [Name 
of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 
form of consideration, pecuniary or otherwise, to any person or official, personnel or 
representative of the government in relation to any procurement project or activity. 

 
IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 2018 at 

____________, Philippines. 
 

      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of 

execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 

through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 

No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification card 

used], with his/her photograph and signature appearing thereon, with no. ________ and 

his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 
 
* This form will not apply for WB funded projects. 
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Name of the Procuring Entity  Project Reference Number:  Infra-2018-04  

Number   Name of Project: Continuation of BulSU Seven (7)- Storey E-Library- Phase 2 

   Location of the Project: BulSU Main Campus, City of Malolos, Bulacan 

Standard Form Number: SF-INFR-15      

Revised on: July 29, 2004      

Statement of at least one (1) completed contract that is Similar to the Contract to be Bid  
                                                                                          (Project equivalent to at least fifty per cent (50%) of the ABC) 

Business Name :          

Business Address:          

       

Name of 
Contract/Location  

Project Cost 

a. Owner’s Name                                                                            
b.  Address                                                                                           
c.  Tel. Nos 

Nature of Work 

Contractor's Role                            
(ITB Clause 12.1(a)(iii.6) 

a. Amount at Award                                        
b. Amount at 
Completion                           
c. Duration 

a. Date Awarded                                        
b. Contract Effectivity                           
c. Date Completed 

Description % of participation 

Government             

              

              

              

Private             

              

              

              

       

Notes: This statement shall be supported with:      

1.  Program of Works       

2.  Notice of Award or Notice to Proceed or Contract issued by the owners.    

3.  Owner’s Certificate of Final Acceptance; or the Constructors Performance Evaluation Summary (CPES) Final Rating or the Certif icate of Completion, must be satisfactory. 

4.  All spaces should be filled up with correct information.      

       

Submitted by            :        

Designation             :        

Date                           :        
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Name of the Procuring Entity  

 
 

 
 
Project Reference Number:  Infra-2018-04    

Number    Name of Project: Continuation of BulSU Seven (7)- Storey E-Library- Phase 2 

    Location of the Project:  BulSU Main Campus, City of Malolos, Bulacan  

Standard Form Number: SF-INFR-15          

Revised on: July 29, 2004          

           

List of All On-going Government & Private Construction Contracts including contracts awarded but not yet started 

Business Name :                

Business Address:                

           

Name of 
Contract/Location  Project 

Cost 

a. Date of the 
Contract 

Contract 
Duration 

a. Owner’s 
Name                                                  
b.  Address                                                                  
c.  Tel. Nos 

Nature of 
Work 

Contractor's Role           
   (ITB Clause 12.1(a)(iii.6) 

a. Total Contract Value at Award                                       
b. Date of Completion or Est. 
Completion                         c. Total 
Contract Value at completion 

% of 
Accomplishment 

Value of 
Outstanding 

Works 

Description 
% of 

participation Planned Actual 

Government                     

                      

                      

                      

Private                     

                      

                      

Notes: This statement shall be supported with:         

1.  Notice of Award or Notice to Proceed or Contract issued by the owners.       

2.  Certificate of Good Standing (No slippage and delay).        

3.  All spaces should be filled up with correct information         

           

Submitted by            :              

 (Printed Name & Signature)        

Designation             :              

Date                           :              
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Bid-Securing Declaration 

 

(REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________ ) S.S.  

x-------------------------------------------------------x  

 

CONTINUATION OF BULSU SEVEN (7)-STOREY E-LIBRARY– PHASE 2  

(INFRA-2018-04) 

 
To: BIDS AND AWARDS COMMITTEE  
       Infrastructure and Repairs  
       Bulacan State University 
       City of Malolos, Bulacan 3000 

I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, 

which may be in the form of a Bid-Securing Declaration.  

 

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with 

any procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, 

(b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the Use of 

Bid Securing Declaration, within fifteen (15) days from receipt of written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 

9184; without prejudice to other legal action the government may undertake.  

 

3. I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  

 

- Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

- I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver 

to avail of said right;  

- I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
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IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  

[Insert signatory’s legal capacity]  

 

Affiant  

SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 

Philippines. Affiant/s is/are personally known to me and was/were identified by me through 

competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-

13-SC). Affiant/s exhibited to me his/her [insert type of government identification card used], with 

his/her photograph and signature appearing thereon, with no. ______.  

 

Witness my hand and seal this ___ day of [month] [year].  

 

 

 

 

NAME OF NOTARY PUBLIC 

 

 

  

Serial No. of Commission ___________  

Notary Public for ______ until _______  

Roll of Attorneys No. _____  

PTR No. __, [date issued], [place issued]  

IBP No. __, [date issued], [place issued]  

Doc. No. ___  

Page No. ___  

Book No. ___ 

Series of 2018. 

 

 


