



Republic of the Philippines
BULACAN STATE UNIVERSITY
City of Malolos, Bulacan

BIDS AND AWARDS COMMITTEE INFRASTRUCTURE & REPAIRS

April 14, 2021

Bid Bulletin No. 2 POSTPONEMENT UNTIL FURTHER NOTICE OF THE DEADLINE FOR THE SUBMISSION AND OPENING OF BIDS

Notice is hereby given to all prospective bidders for the “**COMPLETION OF FACILITY AND EQUIPMENT FOR THE INFRASTRUCTURE, SAN RAFAEL CAMPUS (INFRA-2021-08)**” of the BULACAN STATE UNIVERSITY. Please be informed that due to technical issues that need to be resolved, the scheduled deadline for submission and opening of bids on **April 22, 2021 (Thursday), 1:30 pm at the Valencia Hall (Front), Bulacan State University Main Campus, City of Malolos, Bulacan** is hereby **POSTPONED** until further notice.

Rest assured, however, that all prospective bidders will be informed of the new schedule at least seven (7) days before the deadline of submission and opening of bids.

For the guidance of all concerned.

A handwritten signature in blue ink, appearing to read 'Isabelita C. Benedictos'.

ISABELITA C. BENEDICTOS

Chairperson, BAC

Infrastructure and Repairs

Received by:

Printed Name

Signature

Date received

** Please acknowledge receipt hereof by signing on the space provided and e-mail the same to bulsu.bac1secretariat@bulsu.edu.ph with your signature.*